MEGASTAR RFQ Q&A
As of February 22, 2019

PWS 8.3.2.1 - It states that non-key personnel may only be substituted with personnel
who “have equal or better qualifications than the individual they replace”. That is
typically a requirement only of KP, not non-KP. Shouldn’t the statement read that the
replacement personnel must meet the labor category qualifications per the TO?

- This has been revised to provide clarification.

RFQ Attachment 3, 1.10 - Will the government allow for FOUO content in the past
performance volume, including questionnaires?

- Yes.

. Attachment 5 “Blanket Purchase Agreement for MEGASTAR” states the BPA is
established under the GSA Professional Services Schedule (PSS), Special Iltem Numbers
(SINs) 871-1, 871-2, 871-3, and 871-4. If an offeror is using a Contractor Teaming
Arrangement (CTA), please confirm that if the Team Leader of the CTA is proposing to
use its GSA PSS schedule, it is acceptable that a CTA Team Member can use a GSA
schedule other than the PSS schedule. Would all orders and/or proposals have to flow
through the CTA member with SINs 871-1 through 871-4? Or, could an order be placed
directly with any CTA member, or proposal be submitted by any CTA member?

- Yes, itis acceptable for a CTA member to use a GSA schedule other than the PSS,
and an order can be placed with and proposal be submitted by any CTA member.

. RFQ Atch 2, Section 4.2 states “The Government is requesting discounts to GSA
schedule rates.” RFQ Atch 2, Section 1.0 states “Quotations that are not submitted with
accordance with the RFQ instructions may be excluded from award.” If rates are not
discounted at the BPA level as part of a proposal, will it be deemed non-compliant and
excluded from award?

- The Government is requesting but not requiring discounts.

. RFQ Atch 3, Section 1.1.3.2 states that we should address “... The education, experience,
special skills, and any applicable certifications or clearances for the proposed labor
categories.” Are we to include the GSA labor category descriptions and definitions
which are contained in our GSA schedules? Is that the intent behind this question? If so,



can this be excluded from the page count restriction due to the varying number of labor
categories within GSA schedules?

- Yes, include the GSA labor category descriptions/definitions within the GSA
schedule. However, please ensure that the description also addresses the education,
experience, special skills, and any applicable certifications or clearances as they may
relate to this requirement.

RFQ Atch 2, Appendix A, Section C asks for the Initial Contract Cost/Price, the
Current/final Contract Cost/Price, and the Annual Contract $ Value. Can you clarify
what these all mean from an IDIQ BPA perspective? For instance, is the Current
Contract Cost/Price the cumulative funded amount? The cumulative awarded amount?
The current ceiling?

- The initial contract cost/price is the cost/price at time of award. The current (or final)
cost/price is the cumulative award amount. The annual contract value is the total
ceiling on the contract divided by the number of contract years.

For Pricing, should our rate periods be based on the BPA year or our GSA Schedule
year? If BPA year, when is the anticipated BPA year? eBuy seems to indicate 8/13/2019,
but the RFQ documentation seems to indicate 10/1/2019. If BPA year, are we permitted
to proportionally blend rates between the two GSA Schedule years that straddle the BPA
year?

- Labor categories and rates identified in the price quote must be in or added to your
GSA schedule by time of award. If using a blended rate, then the quote must identify
the rates to be blended and the proportion in which the rates are blended — e.g. $60 at
40%, $65 at 60% = $63 blended rate.

RFQ, Atch 5, If a bidder bids as part of a Contractor Teaming Arrangement (CTA) team,
does the CTA Team Lead sign the BPA as the entity to receive the award or do all the
CTA members need to sign the BPA?

- This depends on the structure of the CTA. If the CTA chooses a team lead to handle
all of the contract administration (e.g. submission of proposals, receipt of awards,
invoicing/payment), then a single BPA would be awarded to the lead team member
on behalf of that team. If the CTA does not utilize a team lead, then each CTA
member would be awarded a BPA which they would sign separately.



9.

10.

11.

12.

PWS section 8.3 references Key Personnel and states that resume(s) should be provided.
Please confirm that required resumes are expected at the Task Order level only.
Additionally, can resumes be excluded from the 35-page count Management VVolume?

- The Government expects a “BPA Level” Program Management to be identified and a
resume provided. Resumes can be excluded from the Management VVolume page
count.

Attachment 2, 1.7 - May contractors submit proposals earlier than the required March 13,
2019 2pm CT due date (electronic and hardcopy)?

- Yes.

If a CTA has 4 members and 3 members have the GSA PSS that covers 871-1 thru 871-4
and 1 member has the GSA IT Schedule 70 (SIN 132-51) can that 4th member be
included on the CTA and bid on the BPA? If so how will they use their schedule to bid
on any of the task orders since the task orders will include SINS 871-1-4 and the
performance lead for that TO would have to use their proposed schedule?

- So long as the team member has a GSA Schedule Contract, they can be included on
the CTA. Each member of the CTA is subject to the terms and conditions of their
underlying GSA Schedule Contract. In other words, an IT Schedule 70 contractor
would be subject to the terms and conditions of their IT Schedule 70 contract. In
addition, they can only offer services (i.e. labor categories) available on their IT
Schedule 70 contract.

Follow-up question to #40 “Will GSA and NASIC accept a CTA construct where
different CTA members can be task order leads on different tasks and where the task
order lead.” In the example #2 scenario...will GSA send task order RFQs out in ITSS to
all CTA members then after review by the CTA members and designation of the
“performance” lead for that TO that member would be the only member to reply in ITSS
with a TO proposal and the other members would just not respond to the ITSS RFQ?

- Yes, the intent is that the RFQ would be made available to all CTA members, but due
to system limitations the Government can only award a single task order. Thus, the

CTA must appoint a “lead” for each task order who submits a response on behalf of
the CTA.



13.

14.

15.

16.

17.

18.

If submitting a proposal as a CTA, does each company submit a QCP with their company
QC process or can more general QCP for the CTA be submitted using examples of our
processes from CTA members?

- The Government is requesting a single quality control plan for the overall BPA. How
a CTA decides to construct that plan is up to the CTA.

If an IDIQ is being used for a past performance and the end date of the period of
performance of the IDIQ is within the past 3 years, can the IDIQ as a whole be used even
if some of the work in the relevancy areas is outside of this 3 year window?

- If the contract has been active within the past 3 years, then that contract is considered
recent. For example, a contract in which the period of performance ended on March
1, 2017 would be considered recent because it was active within the past 3 years.

For the subject RFQ is there a BPA Schedule of Prices format to use as stated in Attach
4, para 13 (states Attach 3 — BPA Schedule of Prices)?

- For the purposes of the RFQ there is no format to use for the BPA Schedule of Prices.
It is anticipated that the Government will incorporate pricing information from the
price quote as the BPA Schedule of Prices.

RFQ Atch 2, Appendix A, Section E.3: Contractor assumes “Estimate at Completion™ is
per industry standard definition which is: “The current estimated total cost for program
authorized work. It equals Actual Cost of Work Performed (ACWP) plus the estimated
costs to complete (Estimate To Complete (ETC)) the authorized work remaining.” Please
confirm.

- This is correct.

In order to provide sufficient detail for relevancy scoring across the PWS areas, can the
offeror submit a classified Past Performance for consideration?

- Responses must be unclassified.
To be considered recent, efforts must have been in place at least 12 months prior to the

initial quote due date. Does the term “efforts” refer to a BPA Level award or individual
task orders.
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20.
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24,

- It can refer to either depending on if a BPA is cited or if an order under the BPA is
cited.

Please clarify definition of “Estimate at completion”. Is the Government looking for a
specific aspect of the estimate to measure completion?

- Estimate at Completion is the actual cost plus the estimated cost to complete.

Are there constraints on the programming languages or operating systems used at NASIC
not just the Ballistic Missile mission but across the disciplines identified in the PWS? Do
these “tools” used at NASIC have to be certified in any way? For example, what is
NASIC policy (beyond what is stated in NASIC 33-108)?

- Answer pending. Will be answered in a future update.

Attachment 2, Section 4.3 states, The Government reserves the right, but is not obligated,
to conduct a realism analysis. Will the government consider adding this statement to the
evaluation criteria in Attachment 3, Section 1.3 for clarity?

- No.
General — Is the GSA proposed category selection limited to a particular SIN#?

- Quoted labor categories must be in your schedule contract or added to your schedule
contract by time of award. This has been solicited under 871-1 through 871-4. If
forming a CTA, then members can use labor categories from their respective
schedules, even if that schedule is not within 871-1 through 871-4 — e.g. IT Schedule
70.

Attachment 2, Section 1.11 states that no smaller than a 10-point font should be used.
Will the Government consider modifying this statement as follows to make graphics an
exception? Page/Font/File Format: The page format shall have no less than a 1 inch
margin using no smaller than a 10-point font for all text (except for graphics and tables;
graphics may use a smaller font as long as the text is legible).

- No.

If submitting a response utilizing the CTA structure, should all CTA Team Members
(Including the Team Lead) separately upload their electronic quotes via GSA eBuy?



25.

26.

27.

28.

29.

- If the CTA does not intend to use a lead for the CTA, then all members should upload
aresponse. If the CTA intends to use a lead for the CTA, then it is preferred that only
the lead upload a response.

In the Performance Work Statement (PWS), 2.2 states that “Work performed will
include obtaining data; performing technical analysis; developing assessments,
evaluations, and predictions of capabilities; designing and assessing current,
developmental and projected threat systems; providing reports related to
worldwide developments”. Does “obtaining data” include funding of systems that would
obtain data from terrestrial, airborne or spaceborne platforms to meet the needs specified
in Section 5.0 Requirements of the PWS?

- Answer pending. Will be answered in a future update.

Can “Key Personnel” include individuals from subcontractors who are part of the Prime’s
team?

- Please see answer to Q9.

Will there be any scope or work from the Task Orders that could be performed at an
unclassified level or a lower security classification (such as Secret)?

- Answer pending. Will be answered in a future update.

Can the contractor propose to a specific requirement in section 5.0 or do they need to
cover a whole area of requirements (e.g.. all of Integrated Air Defense Systems (IADS))?

- Please see Attachment 3 — Basis of Award. One of the considerations in selection for
award is Past Performance Relevancy which includes demonstrating past
performance in a variety of PWS task areas. Proposing to specific requirements (e.g.
only 5.1 and 5.2 versus all of 5.1-5.9) limits the number of points that can be awarded
and thus lowers chances for award.

For past performance that was performed by us as a subcontractor, who should complete
the Past Performance Questionnaires? Is the Government customer, who was the end user
and closely oversaw performance the preferred point of contact? We want to confirm we
are sending questionnaires to the proper points of contact.



- A Government POC is preferred when available. If using a contractor POC, ensure
doing so does not present a conflict of interest (i.e. a contractor rating a member of its
own team).

30. In the ebuy system, the RFQ has a list of line items with reserved space for quotes for
each line item. For example, Line T0001 is for the “BPA Base 5-year Ordering Period”,
Line T1001 is for “BPA Option Year 1”. The RFQ description in ebuy notes “Please
submit your quote only using the line items on the RFQ”. However, both the Basis of
Award and Instructions documents of the RFP, only instruct offerors to provide labor
categories, rates, discounts, and escalation for the 10-year ordering period. There are no
instructions throughout the RFQ as to what offerors should submit in these line item
quotes. What are offerors supposed to submit in this section on ebuy?

- This is default language included in eBuy. The Government will conduct its price
evaluation as described in Attachments 2 and 3 of the RFQ, so it doesn’t actually
matter what is input into the line items in eBuy. If the eBuy system does not allow a
quote to be submitted without a dollar amount entered into each line item, then the
Government recommends entering $1.00 to each line item.



MEGASTAR RFQ Q&A
As of February 28, 2019
Revised

PWS 8.3.2.1 - It states that non-key personnel may only be substituted with personnel
who “have equal or better qualifications than the individual they replace”. That is
typically a requirement only of KP, not non-KP. Shouldn’t the statement read that the
replacement personnel must meet the labor category qualifications per the TO?

- This has been revised to provide clarification.

RFQ Attachment 3, 1.10 - Will the government allow for FOUO content in the past
performance volume, including questionnaires?

- Yes.

. Attachment 5 “Blanket Purchase Agreement for MEGASTAR” states the BPA is
established under the GSA Professional Services Schedule (PSS), Special Item Numbers
(SINs) 871-1, 871-2, 871-3, and 871-4. If an offeror is using a Contractor Teaming
Arrangement (CTA), please confirm that if the Team Leader of the CTA is proposing to
use its GSA PSS schedule, it is acceptable that a CTA Team Member can use a GSA
schedule other than the PSS schedule. Would all orders and/or proposals have to flow
through the CTA member with SINs 871-1 through 871-4? Or, could an order be placed
directly with any CTA member, or proposal be submitted by any CTA member?

- Yes, itis acceptable for a CTA member to use a GSA schedule other than the PSS,
and an order can be placed with and proposal be submitted by any CTA member.

. RFQ Atch 2, Section 4.2 states “The Government is requesting discounts to GSA
schedule rates.” RFQ Atch 2, Section 1.0 states “Quotations that are not submitted with
accordance with the RFQ instructions may be excluded from award.” If rates are not
discounted at the BPA level as part of a proposal, will it be deemed non-compliant and
excluded from award?

- The Government is requesting but not requiring discounts.

. RFQ Atch 3, Section 1.1.3.2 states that we should address “... The education, experience,
special skills, and any applicable certifications or clearances for the proposed labor
categories.” Are we to include the GSA labor category descriptions and definitions
which are contained in our GSA schedules? Is that the intent behind this question? If so,



can this be excluded from the page count restriction due to the varying number of labor
categories within GSA schedules?

Yes, include the GSA labor category descriptions/definitions within the GSA
schedule. However, please ensure that the description also addresses the education,
experience, special skills, and any applicable certifications or clearances as they may
relate to this requirement.

RFQ Atch 2, Appendix A, Section C asks for the Initial Contract Cost/Price, the
Current/final Contract Cost/Price, and the Annual Contract $ Value. Can you clarify
what these all mean from an IDIQ BPA perspective? For instance, is the Current
Contract Cost/Price the cumulative funded amount? The cumulative awarded amount?
The current ceiling?

The initial contract cost/price is the cost/price at time of award. The current (or final)
cost/price is the cumulative award amount. The annual contract value is the total
ceiling on the contract divided by the number of contract years.

For Pricing, should our rate periods be based on the BPA year or our GSA Schedule
year? If BPA year, when is the anticipated BPA year? eBuy seems to indicate 8/13/2019,
but the RFQ documentation seems to indicate 10/1/2019. If BPA year, are we permitted
to proportionally blend rates between the two GSA Schedule years that straddle the BPA
year?

Labor categories and rates identified in the price quote must be in or added to your
GSA schedule by time of award. Blended rates are permitted. If using a blended
rate, then the quote must identify the rates to be blended and the proportion in which
the rates are blended — e.g. $60 at 40%, $65 at 60% = $63 blended rate. The BPA
period of performance has been corrected.

RFQ, Atch 5, If a bidder bids as part of a Contractor Teaming Arrangement (CTA) team,
does the CTA Team Lead sign the BPA as the entity to receive the award or do all the
CTA members need to sign the BPA?

This depends on the structure of the CTA. If the CTA chooses a team lead to handle
all of the contract administration (e.g. submission of proposals, receipt of awards,
invoicing/payment), then a single BPA would be awarded to the lead team member
on behalf of that team. If the CTA does not utilize a team lead, then each CTA
member would be awarded a BPA which they would sign separately.



9.

10.

11.

12.

PWS section 8.3 references Key Personnel and states that resume(s) should be provided.
Please confirm that required resumes are expected at the Task Order level only.
Additionally, can resumes be excluded from the 35-page count Management VVolume?

- The Government expects a “BPA Level” Program Management to be identified and a
resume provided. Resumes can be excluded from the Management VVolume page
count.

Attachment 2, 1.7 - May contractors submit proposals earlier than the required March 13,
2019 2pm CT due date (electronic and hardcopy)?

- Yes.

If a CTA has 4 members and 3 members have the GSA PSS that covers 871-1 thru 871-4
and 1 member has the GSA IT Schedule 70 (SIN 132-51) can that 4th member be
included on the CTA and bid on the BPA? If so how will they use their schedule to bid
on any of the task orders since the task orders will include SINS 871-1-4 and the
performance lead for that TO would have to use their proposed schedule?

- So long as the team member has a GSA Schedule Contract, they can be included on
the CTA. Each member of the CTA is subject to the terms and conditions of their
underlying GSA Schedule Contract. In other words, an IT Schedule 70 contractor
would be subject to the terms and conditions of their IT Schedule 70 contract. In
addition, they can only offer services (i.e. labor categories) available on their IT
Schedule 70 contract.

Follow-up question to #40 “Will GSA and NASIC accept a CTA construct where
different CTA members can be task order leads on different tasks and where the task
order lead.” In the example #2 scenario...will GSA send task order RFQs out in ITSS to
all CTA members then after review by the CTA members and designation of the
“performance” lead for that TO that member would be the only member to reply in ITSS
with a TO proposal and the other members would just not respond to the ITSS RFQ?

- Yes, the intent is that the RFQ would be made available to all CTA members, but due
to system limitations the Government can only award a single task order. Thus, the

CTA must appoint a “lead” for each task order who submits a response on behalf of
the CTA.
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If submitting a proposal as a CTA, does each company submit a QCP with their company
QC process or can more general QCP for the CTA be submitted using examples of our
processes from CTA members?

- The Government is requesting a single quality control plan for the overall BPA. How
a CTA decides to construct that plan is up to the CTA.

If an IDIQ is being used for a past performance and the end date of the period of
performance of the IDIQ is within the past 3 years, can the IDIQ as a whole be used even
if some of the work in the relevancy areas is outside of this 3 year window?

- If the contract has been active within the past 3 years, then that contract is considered
recent. For example, a contract in which the period of performance ended on March
1, 2017 would be considered recent because it was active within the past 3 years.

For the subject RFQ is there a BPA Schedule of Prices format to use as stated in Attach
4, para 13 (states Attach 3 — BPA Schedule of Prices)?

- For the purposes of the RFQ there is no format to use for the BPA Schedule of Prices.
It is anticipated that the Government will incorporate pricing information from the
price quote as the BPA Schedule of Prices.

RFQ Atch 2, Appendix A, Section E.3: Contractor assumes “Estimate at Completion™ is
per industry standard definition which is: “The current estimated total cost for program
authorized work. It equals Actual Cost of Work Performed (ACWP) plus the estimated
costs to complete (Estimate To Complete (ETC)) the authorized work remaining.” Please
confirm.

- This is correct.

In order to provide sufficient detail for relevancy scoring across the PWS areas, can the
offeror submit a classified Past Performance for consideration?

- Responses must be unclassified.
To be considered recent, efforts must have been in place at least 12 months prior to the

initial quote due date. Does the term “efforts” refer to a BPA Level award or individual
task orders.



It can refer to either depending on if a BPA is cited or if an order under the BPA is
cited.

19. Please clarify definition of “Estimate at completion”. Is the Government looking for a
specific aspect of the estimate to measure completion?

20.

21.

22.

23.

Estimate at Completion is the actual cost plus the estimated cost to complete.

Are there constraints on the programming languages or operating systems used at NASIC
not just the Ballistic Missile mission but across the disciplines identified in the PWS? Do
these “tools” used at NASIC have to be certified in any way? For example, what is
NASIC policy (beyond what is stated in NASIC 33-108)?

NASIC is moving to retire all legacy languages and rely predominantly on RedHat
and Windows, but specific requirements could be for various languages depending on
the system and tool. Yes, all S/W must be approved by NASIC SC prior to
entry/Installation on any network. These procedures are the responsibility of the
requiring Government office and the Program Manager for the task order. 33-108 is
the guiding document, but it is under revision. Additionally, NASIC is working to
produce more overarching guidance and governance, but those documents are in draft
status. As of today, the NASIC CSRD process, initiated by the Government Program
Manager, is the process for all IT-related actions.

Attachment 2, Section 4.3 states, The Government reserves the right, but is not obligated,
to conduct a realism analysis. Will the government consider adding this statement to the
evaluation criteria in Attachment 3, Section 1.3 for clarity?

No.

General — Is the GSA proposed category selection limited to a particular SIN#?

Quoted labor categories must be in your schedule contract or added to your schedule
contract by time of award. This has been solicited under 871-1 through 871-4. If
forming a CTA, then members can use labor categories from their respective
schedules, even if that schedule is not within 871-1 through 871-4 —e.g. IT Schedule
70.

Attachment 2, Section 1.11 states that no smaller than a 10-point font should be used.
Will the Government consider modifying this statement as follows to make graphics an
exception? Page/Font/File Format: The page format shall have no less than a 1 inch



24,

25.

26.

27.

28.

margin using no smaller than a 10-point font for all text (except for graphics and tables;
graphics may use a smaller font as long as the text is legible).

- No.

If submitting a response utilizing the CTA structure, should all CTA Team Members
(Including the Team Lead) separately upload their electronic quotes via GSA eBuy?

- If the CTA intends to use a lead for the CTA, then it is preferred that only the lead
upload a response. The CTA is responsible for ensuring that a complete quote is
submitted via GSA eBuy per paragraph 1.1 of RFQ Attachment 2 regardless of the
methodology chosen.

In the Performance Work Statement (PWS), 2.2 states that “Work performed will
include obtaining data; performing technical analysis; developing assessments,
evaluations, and predictions of capabilities; designing and assessing current,
developmental and projected threat systems; providing reports related to
worldwide developments”. Does “obtaining data” include funding of systems that would
obtain data from terrestrial, airborne or spaceborne platforms to meet the needs specified
in Section 5.0 Requirements of the PWS?

- No.

Can “Key Personnel” include individuals from subcontractors who are part of the Prime’s
team?

- Please see answer to Q9.

Will there be any scope or work from the Task Orders that could be performed at an
unclassified level or a lower security classification (such as Secret)?

- No.

Can the contractor propose to a specific requirement in section 5.0 or do they need to
cover a whole area of requirements (e.g.. all of Integrated Air Defense Systems (IADS))?

- Please see Attachment 3 — Basis of Award. One of the considerations in selection for
award is Past Performance Relevancy which includes demonstrating past
performance in a variety of PWS task areas. Proposing to specific requirements (e.g.



29.

30.

only 5.1 and 5.2 versus all of 5.1-5.9) limits the number of points that can be awarded
and thus lowers chances for award.

For past performance that was performed by us as a subcontractor, who should complete
the Past Performance Questionnaires? Is the Government customer, who was the end user
and closely oversaw performance the preferred point of contact? We want to confirm we
are sending questionnaires to the proper points of contact.

- A Government POC is preferred when available. If using a contractor POC, ensure
doing so does not present a conflict of interest (i.e. a contractor rating a member of its
own team).

In the ebuy system, the RFQ has a list of line items with reserved space for quotes for
each line item. For example, Line T0001 is for the “BPA Base 5-year Ordering Period”,
Line T1001 is for “BPA Option Year 1”. The RFQ description in ebuy notes “Please
submit your quote only using the line items on the RFQ”. However, both the Basis of
Award and Instructions documents of the RFP, only instruct offerors to provide labor
categories, rates, discounts, and escalation for the 10-year ordering period. There are no
instructions throughout the RFQ as to what offerors should submit in these line item
quotes. What are offerors supposed to submit in this section on ebuy?

- This is default language included in eBuy. The Government will conduct its price
evaluation as described in Attachments 2 and 3 of the RFQ, so it doesn’t actually
matter what is input into the line items in eBuy. If the eBuy system does not allow a
quote to be submitted without a dollar amount entered into each line item, then the
Government recommends entering $1.00 to each line item.



MEGASTAR RFQ Q&A
As of February 28, 2019

PWS 8.3.2.1 - It states that non-key personnel may only be substituted with personnel
who “have equal or better qualifications than the individual they replace”. That is
typically a requirement only of KP, not non-KP. Shouldn’t the statement read that the
replacement personnel must meet the labor category qualifications per the TO?

- This has been revised to provide clarification.

RFQ Attachment 3, 1.10 - Will the government allow for FOUO content in the past
performance volume, including questionnaires?

- Yes.

. Attachment 5 “Blanket Purchase Agreement for MEGASTAR” states the BPA is
established under the GSA Professional Services Schedule (PSS), Special Iltem Numbers
(SINs) 871-1, 871-2, 871-3, and 871-4. If an offeror is using a Contractor Teaming
Arrangement (CTA), please confirm that if the Team Leader of the CTA is proposing to
use its GSA PSS schedule, it is acceptable that a CTA Team Member can use a GSA
schedule other than the PSS schedule. Would all orders and/or proposals have to flow
through the CTA member with SINs 871-1 through 871-4? Or, could an order be placed
directly with any CTA member, or proposal be submitted by any CTA member?

- Yes, itis acceptable for a CTA member to use a GSA schedule other than the PSS,
and an order can be placed with and proposal be submitted by any CTA member.

. RFQ Atch 2, Section 4.2 states “The Government is requesting discounts to GSA
schedule rates.” RFQ Atch 2, Section 1.0 states “Quotations that are not submitted with
accordance with the RFQ instructions may be excluded from award.” If rates are not
discounted at the BPA level as part of a proposal, will it be deemed non-compliant and
excluded from award?

- The Government is requesting but not requiring discounts.

. RFQ Atch 3, Section 1.1.3.2 states that we should address “... The education, experience,
special skills, and any applicable certifications or clearances for the proposed labor
categories.” Are we to include the GSA labor category descriptions and definitions
which are contained in our GSA schedules? Is that the intent behind this question? If so,



can this be excluded from the page count restriction due to the varying number of labor
categories within GSA schedules?

Yes, include the GSA labor category descriptions/definitions within the GSA
schedule. However, please ensure that the description also addresses the education,
experience, special skills, and any applicable certifications or clearances as they may
relate to this requirement.

RFQ Atch 2, Appendix A, Section C asks for the Initial Contract Cost/Price, the
Current/final Contract Cost/Price, and the Annual Contract $ Value. Can you clarify
what these all mean from an IDIQ BPA perspective? For instance, is the Current
Contract Cost/Price the cumulative funded amount? The cumulative awarded amount?
The current ceiling?

The initial contract cost/price is the cost/price at time of award. The current (or final)
cost/price is the cumulative award amount. The annual contract value is the total
ceiling on the contract divided by the number of contract years.

For Pricing, should our rate periods be based on the BPA year or our GSA Schedule
year? If BPA year, when is the anticipated BPA year? eBuy seems to indicate 8/13/2019,
but the RFQ documentation seems to indicate 10/1/2019. If BPA year, are we permitted
to proportionally blend rates between the two GSA Schedule years that straddle the BPA
year?

Labor categories and rates identified in the price quote must be in or added to your
GSA schedule by time of award. Blended rates are permitted. If using a blended
rate, then the quote must identify the rates to be blended and the proportion in which
the rates are blended — e.g. $60 at 40%, $65 at 60% = $63 blended rate. The BPA
period of performance has been corrected.

RFQ, Atch 5, If a bidder bids as part of a Contractor Teaming Arrangement (CTA) team,
does the CTA Team Lead sign the BPA as the entity to receive the award or do all the
CTA members need to sign the BPA?

This depends on the structure of the CTA. If the CTA chooses a team lead to handle
all of the contract administration (e.g. submission of proposals, receipt of awards,
invoicing/payment), then a single BPA would be awarded to the lead team member
on behalf of that team. If the CTA does not utilize a team lead, then each CTA
member would be awarded a BPA which they would sign separately.
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PWS section 8.3 references Key Personnel and states that resume(s) should be provided.
Please confirm that required resumes are expected at the Task Order level only.
Additionally, can resumes be excluded from the 35-page count Management VVolume?

- The Government expects a “BPA Level” Program Management to be identified and a
resume provided. Resumes can be excluded from the Management VVolume page
count.

Attachment 2, 1.7 - May contractors submit proposals earlier than the required March 13,
2019 2pm CT due date (electronic and hardcopy)?

- Yes.

If a CTA has 4 members and 3 members have the GSA PSS that covers 871-1 thru 871-4
and 1 member has the GSA IT Schedule 70 (SIN 132-51) can that 4th member be
included on the CTA and bid on the BPA? If so how will they use their schedule to bid
on any of the task orders since the task orders will include SINS 871-1-4 and the
performance lead for that TO would have to use their proposed schedule?

- So long as the team member has a GSA Schedule Contract, they can be included on
the CTA. Each member of the CTA is subject to the terms and conditions of their
underlying GSA Schedule Contract. In other words, an IT Schedule 70 contractor
would be subject to the terms and conditions of their IT Schedule 70 contract. In
addition, they can only offer services (i.e. labor categories) available on their IT
Schedule 70 contract.

Follow-up question to #40 “Will GSA and NASIC accept a CTA construct where
different CTA members can be task order leads on different tasks and where the task
order lead.” In the example #2 scenario...will GSA send task order RFQs out in ITSS to
all CTA members then after review by the CTA members and designation of the
“performance” lead for that TO that member would be the only member to reply in ITSS
with a TO proposal and the other members would just not respond to the ITSS RFQ?

- Yes, the intent is that the RFQ would be made available to all CTA members, but due
to system limitations the Government can only award a single task order. Thus, the

CTA must appoint a “lead” for each task order who submits a response on behalf of
the CTA.
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18.

If submitting a proposal as a CTA, does each company submit a QCP with their company
QC process or can more general QCP for the CTA be submitted using examples of our
processes from CTA members?

- The Government is requesting a single quality control plan for the overall BPA. How
a CTA decides to construct that plan is up to the CTA.

If an IDIQ is being used for a past performance and the end date of the period of
performance of the IDIQ is within the past 3 years, can the IDIQ as a whole be used even
if some of the work in the relevancy areas is outside of this 3 year window?

- If the contract has been active within the past 3 years, then that contract is considered
recent. For example, a contract in which the period of performance ended on March
1, 2017 would be considered recent because it was active within the past 3 years.

For the subject RFQ is there a BPA Schedule of Prices format to use as stated in Attach
4, para 13 (states Attach 3 — BPA Schedule of Prices)?

- For the purposes of the RFQ there is no format to use for the BPA Schedule of Prices.
It is anticipated that the Government will incorporate pricing information from the
price quote as the BPA Schedule of Prices.

RFQ Atch 2, Appendix A, Section E.3: Contractor assumes “Estimate at Completion™ is
per industry standard definition which is: “The current estimated total cost for program
authorized work. It equals Actual Cost of Work Performed (ACWP) plus the estimated
costs to complete (Estimate To Complete (ETC)) the authorized work remaining.” Please
confirm.

- This is correct.

In order to provide sufficient detail for relevancy scoring across the PWS areas, can the
offeror submit a classified Past Performance for consideration?

- Responses must be unclassified.
To be considered recent, efforts must have been in place at least 12 months prior to the

initial quote due date. Does the term “efforts” refer to a BPA Level award or individual
task orders.



It can refer to either depending on if a BPA is cited or if an order under the BPA is
cited.

19. Please clarify definition of “Estimate at completion”. Is the Government looking for a
specific aspect of the estimate to measure completion?

20.

21.

22.

23.

Estimate at Completion is the actual cost plus the estimated cost to complete.

Are there constraints on the programming languages or operating systems used at NASIC
not just the Ballistic Missile mission but across the disciplines identified in the PWS? Do
these “tools” used at NASIC have to be certified in any way? For example, what is
NASIC policy (beyond what is stated in NASIC 33-108)?

NASIC is moving to retire all legacy languages and rely predominantly on RedHat
and Windows, but specific requirements could be for various languages depending on
the system and tool. Yes, all S/W must be approved by NASIC SC prior to
entry/Installation on any network. These procedures are the responsibility of the
requiring Government office and the Program Manager for the task order. 33-108 is
the guiding document, but it is under revision. Additionally, NASIC is working to
produce more overarching guidance and governance, but those documents are in draft
status. As of today, the NASIC CSRD process, initiated by the Government Program
Manager, is the process for all IT-related actions.

Attachment 2, Section 4.3 states, The Government reserves the right, but is not obligated,
to conduct a realism analysis. Will the government consider adding this statement to the
evaluation criteria in Attachment 3, Section 1.3 for clarity?

No.

General — Is the GSA proposed category selection limited to a particular SIN#?

Quoted labor categories must be in your schedule contract or added to your schedule
contract by time of award. This has been solicited under 871-1 through 871-4. If
forming a CTA, then members can use labor categories from their respective
schedules, even if that schedule is not within 871-1 through 871-4 —e.g. IT Schedule
70.

Attachment 2, Section 1.11 states that no smaller than a 10-point font should be used.
Will the Government consider modifying this statement as follows to make graphics an
exception? Page/Font/File Format: The page format shall have no less than a 1 inch
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margin using no smaller than a 10-point font for all text (except for graphics and tables;
graphics may use a smaller font as long as the text is legible).

- No.

If submitting a response utilizing the CTA structure, should all CTA Team Members
(Including the Team Lead) separately upload their electronic quotes via GSA eBuy?

- If the CTA does not intend to use a lead for the CTA, then all members should upload
aresponse. If the CTA intends to use a lead for the CTA, then it is preferred that only
the lead upload a response.

In the Performance Work Statement (PWS), 2.2 states that “Work performed will
include obtaining data; performing technical analysis; developing assessments,
evaluations, and predictions of capabilities; designing and assessing current,
developmental and projected threat systems; providing reports related to
worldwide developments”. Does “obtaining data” include funding of systems that would
obtain data from terrestrial, airborne or spaceborne platforms to meet the needs specified
in Section 5.0 Requirements of the PWS?

- No.

Can “Key Personnel” include individuals from subcontractors who are part of the Prime’s
team?

- Please see answer to Q9.

Will there be any scope or work from the Task Orders that could be performed at an
unclassified level or a lower security classification (such as Secret)?

- No.

Can the contractor propose to a specific requirement in section 5.0 or do they need to
cover a whole area of requirements (e.g.. all of Integrated Air Defense Systems (IADS))?

- Please see Attachment 3 — Basis of Award. One of the considerations in selection for
award is Past Performance Relevancy which includes demonstrating past
performance in a variety of PWS task areas. Proposing to specific requirements (e.g.
only 5.1 and 5.2 versus all of 5.1-5.9) limits the number of points that can be awarded
and thus lowers chances for award.
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30.

For past performance that was performed by us as a subcontractor, who should complete
the Past Performance Questionnaires? Is the Government customer, who was the end user
and closely oversaw performance the preferred point of contact? We want to confirm we
are sending questionnaires to the proper points of contact.

- A Government POC is preferred when available. If using a contractor POC, ensure
doing so does not present a conflict of interest (i.e. a contractor rating a member of its
own team).

In the ebuy system, the RFQ has a list of line items with reserved space for quotes for
each line item. For example, Line T0001 is for the “BPA Base 5-year Ordering Period”,
Line T1001 is for “BPA Option Year 1”. The RFQ description in ebuy notes “Please
submit your quote only using the line items on the RFQ”. However, both the Basis of
Award and Instructions documents of the RFP, only instruct offerors to provide labor
categories, rates, discounts, and escalation for the 10-year ordering period. There are no
instructions throughout the RFQ as to what offerors should submit in these line item
quotes. What are offerors supposed to submit in this section on ebuy?

- This is default language included in eBuy. The Government will conduct its price
evaluation as described in Attachments 2 and 3 of the RFQ, so it doesn’t actually
matter what is input into the line items in eBuy. If the eBuy system does not allow a
quote to be submitted without a dollar amount entered into each line item, then the
Government recommends entering $1.00 to each line item.



MEGASTAR Draft RFQ Q&A

As of January 22, 2019

. The MEGASTAR DRAFT made no mention of a ceiling value for the BPA. What is the
ceiling value for the 5 year base? What is the ceiling for the overall 10 year ordering period?

- $997M for the overall ceiling. This has been added to the draft RFQ Letter.

If two prime contractors from the same contract (e.g. two ATEP Il primes) form a CTA for
MEGASTAR, would they be permitted to submit two past performances for the same
contract? For example, Company A and Company B are both prime contractors on Contract
Z. If Company A and Company B form a CTA for MEGASTAR, could their MEGASTAR
proposal include two past performances for Contract Z (one from Company A and one from
Company B), or would they only be permitted to submit one past performance for Contract
Z?

- Inthis scenario, the quote could include two past performance efforts for Contract Z.

3. During MEGASTAR execution, is there an intent on the Government side to hold
Industry Days and/or provide task order forecasting?

- This is undetermined at this time.

4. Attachment 3 section 1.2.2 mentions that each PWS “relevancy area” is worth 1 point.
Can partial points be awarded during the evaluation or only full points?

- Only full points

5. Attachment 2 Section 3.3 (Organizational Structure Change History) does not specify a
page count limit. Is there a page count limit for the “Organizational Structure Change
History”?

- No.

6. The DRAFT RFQ does not mention that CTA Agreements or Prime-Subcontractor
Teaming Agreements be included in the submission. Should CTA Agreements and/or
Prime-Subcontractor Teaming Agreements be included as part of the proposal
submission?
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11.

12.

This has been added.

There are two PWS Sections marked 5.1.1.2. It appears that the section marked
“Integrated Air Defense Systems” should be removed as it is a duplicate of section 5.1.2.

This has been corrected.

Attachment 1, PWS paragraphs 4.2 and 10.2 Are there current requirements for
contractor provided facilities and equipment and if so, what are the specific requirements
for facility size, security handling/processing levels, and types of systems/equipment
needed?

Specific facilities and equipment requirements will be specified on the individual task
orders.

Attachment 1, PWS paragraph 8.5 This paragraph states that NASIC will accept
nationally recognized experts and other personnel in various labor categories in lieu of
specified degree requirement on a case by case basis. Can the government provide its
definition of what it considers and what would qualify someone as a nationally
recognized expert?

This will be approved by the COR/PM on a case-by-case basis at the task order level.

Attachment 1, PWS paragraph 8.5 This paragraph states that NASIC will accept
nationally recognized experts and other personnel in various labor categories in lieu of
specified degree requirement on a case by case basis. Will the government grandfather in
personnel that do not meet specific labor category requirements, but who have already
been approved by NASIC on one of the predecessor contracts?

This will be approved by the COR/PM based on experience, qualifications, and security
clearance considerations.

Attachment 2, paragraph 3.3 Is the Organizational Change History subject to any page
limitations?

No

Attachment 3, paragraph 1.3 What methods/tools/guidelines will the government use to
determine what constitutes a fair and reasonable offer?
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17.

FAR 15.404-1(b)(2) provides a description of the methods the Government anticipates
using.

Attachment 2, section 4.0/4.1: Would it be permitted for a contractor who is in their last
period of their current GSA contract, that has no specific economic price adjustment
clause escalation identified, but has submitted a proposal for new rates and expects a new
contract to be issued prior to the award of this solicitation, to be able to utilize the new
rates based on the highlighted section below? It is expected that they will be established
as a new contract (as stated) but seems to comply with the terms issued “by the time of
award”.

Yes.

Attachment 2, paragraph 3.1: For CTA proposals will the government allow CTA
members to submit their proposed discounted GSA schedule rates directly to the
government separately from the CTA lead contractor along with any other information
the CTA member deems proprietary?

Yes. However, please keep in mind that the Government intends to include BPA pricing
(i.e. labor categories and rates) within the BPA document itself.

8.3 Key Personnel. Key Personnel are defined as those individuals who are essential to
the work being performed. Key personnel proposed shall be qualified in the appropriate
labor category. The contractor shall provide resume(s) in sufficient detail to allow the
Government to assess the qualifications, experience, and security clearance level of the
proposed key personnel. Are resumes only provided at the TO proposal level not for the
BPA?

The Government expects a “BPA Level” PM and appropriate staff to be identified, but
they are allowed to bill their time to each task order.

The contractor's key personnel shall have valid TOP SECRET/Sensitive Compartmented
Information (TS/SCI) security clearances and there shall be a sufficient number of
appropriately cleared personnel to handle, store, work with, generate, and manage the
classified information associated with these requirements. If gov’t approved unclassified
software development or other work can be done off site at the contractors facility is it
required for personnel to have TS/SCI?

This will be approved by the COR/PM on a case-by-case basis at the task order level.

4.1 Pricing Detail: Pricing must include the labor categories and rates to be used to
accomplish the requirements of the PWS through the entire 10-year ordering period. Do
you want us to include Company Site and Government Site labor rates for each labor
category proposed?
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24,

25.

If the contractor utilizes separate off-site and on-site rates, then please include both rates
for each labor category proposed.

12.2 Any work to be performed on an observed holiday, shall be submitted for approval
to the CO a minimum of 10 days before the work is to occur. Can contractor submit a list
of holidays not observed by their company for approval for personnel to work on-site on
these days at the start of the BPA?

Yes. However, when 10 days is not available the COR/PM will approve on a case-by-
case basis.

What SINs will be required in order to submit a quote?

871-1,

Is GSA willing to review any proposed CTAs in advance of the proposal submission?
No

Do you have a sample CTA you can share.

No.

When submitting the CTA with the quote, would you expect it to be included in the
Contract Documentation portion of the quote?

Yes, this has been updated in Attachment 2.
Is there a list of interested parties you can share.
Not at this time.

Is there an expectation/ability for teams to change their CTA lanes in the road if teams’
capabilities change over the life of the contract?

This depends on what the CTA agreement says. Changes to the CTA agreement should
be coordinated with and approved by the Government.

Will there be the possibility of an on ramp to an existing CTA team if added capabilities
are needed, or an off ramp if teams within a CTA do not perform at the expected level?

Currently there are no on/off-ramp plans.
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Would you be open to the idea of a small business (perhaps CTA) award and large
business (perhaps CTA) award? This would mean you get the small business credit, new
innovation and still gives access to the big incumbents that may be needed.

This is not a small business set-aside (either total or partial) but small businesses are not
excluded from submitting a quote. As we anticipate making multiple awards, it is
possible that a small business CTA and an other than small business CTA could each
receive an award.

RFQ Letter, Section 2: The RFQ letter states that offers will be required to submit a
technical response as defined in Attachment 2; however the technical response is only
covered by the Past Performance Questionnaire answers. Does the government intend to
request a separate Technical Volume?

The language of the letter will be revised to make this clearer, but there are four portions
of the quote: Management, Past Performance, Price, and Contract Documentation.

Will the government require a separate subcontracting plan in support of CTAS?

No, subcontracting plans are maintained on the GSA schedule contract.

Attachment 2, Section 3.1; Contractor Teaming Agreement (CTA): Does the government
intend to include the CTA’s created by the offerors in their evaluation criteria. If so, how
and do you ensure the continuity of that evaluation when no guidelines have been

provided via the RFP.

The Government does not have a separate evaluation factor specifically for evaluating
and rating the construct of CTA agreements.

See Attachment 1, Section 11.3: Does the government intend to require all individuals to
complete a new SF86 regardless of current access?

No.

See Attachment 2, Section 3.1: The government states that the "Offeror" must list at least

three (3) and up to five (5) recent and relevant references. It is our interpretation that the
term "Offeror"” is intended to mean "contractor team" and that references can be
submitted from both the prime and major subcontractors. Can the Government please
confirm if our interpretation is correct?

This interpretation is not correct. “The Government will only consider contracts
submitted by the prime contractor or contractors under a Contractor Team Arrangement
(CTA).”
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See Attachment 2, Section 4.3: Does the government intend to implement the use of an
IGE to evaluate the contractors offer to determine if their pricing is fair and reasonable?

FAR 15.404-1(b)(2) provides a description of the methods the Government anticipates
using.

Attachment 2, Section 1.3 Assumptions: Are offeror’s allowed to include general pricing
assumptions that include the basis for an offeror’s quote?

Assumptions aren’t expressly prohibited. However, including assumptions in a quotation
may result in that quotation being excluded on grounds that it failed to comply with the
RFQ’s instructions.

See Attachment 2, Section 3.0: Can two Primes under the same contract submit their
respective Past Performance Quals (PPQ) and be treated as two scorable PPQs if they
have entered into a CTA agreement?

Yes.

Reference: Draft Attachment 2, Instructions, Section 2.1 regarding 15 page limitation for
Management section and DRFP Attachment 3, Basis for Award, Section 1.1.3.2, Staffing
Plan Criteria 2. Question: We suggest that the table(s) and specifically any response to
1.1.3.2 be excluded from the 15 page limitation for the management volume identified in
the Attachment 2, Section 2.1. Given that most Offerors will likely propose a
“Contractor Teaming Arrangement” approach thus utilizing each CTA team member’s
rates and labor categories. Therefore, the team’s providing the “[t]he education,
experience, special skills, and any applicable certifications or clearances for the proposed
labor categories” could be a lengthy table/document/Excel spreadsheet and — in and of
itself — may approach or exceed 15 pages. For instance, in our draft response to this
particular section, we used four pages for just our labor categories.

Increased to 35 pages.

Reference: Draft Attachment 2, Instructions, Section 3.3, Organizational Structure
Change History. Questions: (a) Is the Government requesting the change history of only
the “team lead” if a Contractor Teaming Arrangement approach is being offered or is
such history requested for all team members to the CTA? (b) Is it correct to assume there
is no page limitation associated with this Section 3.3, Organizational Structure Change
History, especially if each team member is required to respond to this section?

An organizational structure change history should be provided for all members of the
CTA. There is no page limitation associated with the organizational structure change
history.
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Reference: MEGASTAR PWS, Section 5.1.1.2. We note there are two paragraphs
associated with 5.1.1.2. Will these and the successor numbering scheme for that section
be corrected in the final solicitation?

This will be corrected.

For CTA proposals will the government allow CTA members to submit their proposed
discounted GSA schedule rates directly to the government separately from the CTA lead
contractor along with any other information the CTA member deems proprietary?

Yes. However, please keep in mind that the Government intends to include BPA pricing
(i.e. labor categories and rates) within the BPA document itself.

Can our proposal be UNCLASSIFIED//FOUO?
Yes.

Will GSA and NASIC accept a CTA construct where different CTA members can be task
order leads on different tasks and where the task order lead (not the prime contract
holder) is the company that interacts with the Government for that specific task? In this
construct:

The task order lead would submit task order bids directly to GSA (only one submittal
would come from the CTA team)

Task order awards would be awarded directly to the task order lead

After task order award, the task order lead would be responsible for managing the task,
interacting directly with the Government customer, invoicing directly to GSA, submitting
monthly reports etc.

In other words, is this CTA construct acceptable? Or does GSA and NASIC want task
order proposal submissions/task order awards/invoices/monthly reports/etc. be passed
through a single CTA Team Lead (prime contract holder)?

Under a CTA, all team members have privity of contract as they would as a prime
contractor in a traditional prime/subcontractor relationship. There are a myriad of
constructs for forming a CTA. T’ll provide a couple of examples using a hypothetical
scenario. Suppose three companies, Company A, Company B, and Company C decide to
forma CTA.

Example CTA 1 — Company A, Company B, and Company C decide that Company A
will be the lead team member for the CTA. In this construct, the Government would
issue one BPA award document to Company A. Company A would handle all contract
administration, submit responses to task orders, and handle invoicing/payment. All
orders would be issued to Company A. However, the “performance” lead on any given
task order could be Company A, Company B, or Company C.



41.

42,

43.

44,

45.

Example CTA 2 — Company A, Company B, and Company C do not designate a lead
member for the CTA. In this construct, the Government would issue a BPA document to
each team member. When responding to task order requests, the CTA would decide
whether Company A, Company B, or Company C will be the “performance” lead for that
task order. The “performance” lead for the task order would submit the task order
response and subsequently handle all contract administration and invoicing/payment for
that task order.

The Government does not have a preference with respect to either of these examples.
The CTA must submit the CTA Agreement with their quote. The Government will
review the CTA Agreement to ensure that it understands how the arrangement will work.
This requirement has been added to the RFQ Instructions.

Can contractors create CTAs utilizing a GSA PES and Schedule Contract? Essentially a
CTA with two different GSA schedules?

Yes.

Which factors determining past performance relevance (ie. "performing intelligence
analysis" etc.) does the Government see software development of intelligence tools fitting
within?

The Government can’t determine this without seeing the specific past performance effort.
However, depending on this details this could potentially fall under performing
intelligence analysis or designing and assessing current, developmental, and projected
threat systems.

Is it acceptable and allowable for a contractor to submit past performance for work that
was performed as a subcontractor?

Yes. A prime contractor (or CTA member) can submit past performance for work that
they performed as a subcontractor.

Should past performance submissions be based upon the task order level or at the IDIQ
level?

Either.

Historically, the predecessor efforts all utilized the Professional Engineering SINs 871-1
through 871-6. Does the Government anticipate to still use these SINs? Will there be any
additional SINs used?

This will be solicited under SINS 871-1 through 871-4.



46. Will all team members of a CTA be given authorization to invoice and receive payment
of MEGASTAR within the ITSS portal during execution of the effort? If not, how will
invoicing and payment be handled? Furthermore, will all members of a CTA be provided
access to the contract award and modifications in the ITSS portal?

- This depends on the construct of the CTA. If the CTA chooses a lead team member for
contract administration, then the award and invoicing/payment will be done through the
lead team member. If the CTA does not choose a lead member, then the award and

invoicing/payment will be done through each team member on their respective task
orders.



UNCLASSIFIED SOURCE-SELECTION SENSITIVE

Performance Work Statement (PWS)
Intelligence Support

National Air and Space Intelligence Center (NASIC)
Wright-Patterson Air Force Base, Ohio

Last updated: 066-December201822 February 2019

1.0 BACKGROUND

1.1 These requirements are currently satisfied under General Services Administration (GSA)
Blanket Purchase Agreements (BPAs): 1D05140109, GS05Q15BMAO0015, Counterspace
Analysis Support Program 11 (CASP 11); 1D05140125, GS05Q15BMA0030, HAVESTAR VII;
1D05150022, GS05Q15BMA0021, GS05Q15BMA0022, Foreign Air, Space and Technologies
IV (FAST 1V); 1D05160031, GS05Q17BMAO0005, GS05Q17BMAO0006, SIGINT Engineering
Support Services Il (SESS I11.)

2.0 SCOPE OF WORK /OBJECTIVE

2.1 The purpose of these requirements is to perform scientific and technical intelligence
analysis supporting NASIC, United States (U.S.) Air Force, Department of Defense (DoD) and
National Level intelligence efforts. The mission areas supported under this PWS are: Air;
Cyberspace; Space and Counterspace; Ballistic Missiles; Forces, Technologies and
Infrastructures; Open Source Intelligence (OSINT); Human Intelligence (HUMINT); Signals
Intelligence (SIGINT); Training.

2.2 Work performed will include obtaining data; performing technical analysis; developing
assessments, evaluations, and predictions of capabilities; designing and assessing current,
developmental and projected threat systems; providing reports related to worldwide
developments.

2.3 The analysis and evaluation of capabilities, performance, and vulnerabilities is based upon
analysis of all available and relevant intelligence information, "all source” intelligence
information, and will be used to support evaluations, assessments and long-range forecasts of
foreign developments.

2.4 The number and depth of specialized areas of these analyses require specialists of
exceptionally high competence in the areas of military systems, operations, and trained to
recognize subtleties in foreign developments which may directly impact current and future
military operations and weapons developments.

UNCLASSIFIED SOURCE-SELECTION SENSITIVE
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2.5 These requirements support the creation, evaluation and analysis of intelligence data on
foreign developments in current and future weapon systems, subsystems, and technologies
impacting Air, Space, Cyberspace, Missiles, Information Operations and other new initiatives.

2.6 These requirements develop and maintain analytic tools, techniques, and knowledge
databases consistent with NASIC corporate strategies where applicable which include the
Threat Modeling and Analysis Program (TMAP) and the Knowledge Prepositioning System
(KPS) used in performing and delivery of detailed analysis of air and space forces,
Counterspace, information operations systems, subsystems and associated Command, Control,
Communications, Computers (C4).

2.7 These requirements provide a well-rounded team of intelligence professionals capable of
meeting the challenges posed by foreign developments, increased analytical technical expertise
across all aspects of the NASIC mission, cultivate a collaborative environment across the
intelligence and DoD communities, develop and exercise relationships within NASIC and with
external organizations to enhance understanding of capabilities, processes, and requirements,
and develop and sustain effective Knowledge Management tools and processes.

3.0 APPLICABLE DOCUMENTS

Specifics with regards to requirements information/documentation and guidance (e.g. PWS,
QASP, etc.) will be determined and solicited on an individual Task Order (TO) basis.

4.0 PROGRAM/PROJECT MANAGEMENT

4.1 The contractor shall provide a Program Manager to provide total BPA management. For
each TO, the contractor shall provide a Project Manager to provide total TO management. The
Program Manager shall serve as the primary point of contact to the GSA Contracting Officer
(CO) for all technical aspects of the required work.

4.2 If work cannot be accommodated at the Government facility, the contractor shall provide all
labor, facilities, and non-Government Furnished Equipment (non-GFE) to successfully
complete all requirements. The contractor shall provide the necessary resources to plan,
implement, and manage the tasks set forth below either on-site or off-site as required in each
individual TO to the extent provided by the available man-hours.

4.3 Project Management Plan (PMP). The contractor shall create and maintain a PMP for each
order. The PMP shall describe, as a minimum, the resources necessary to accomplish the PWS.
The PMP shall be completed and certified by the contractor, the NASIC/Government Client
Representative (CR), and the GSA CO within 30 calendar days after award of TO.

4.4 The contractor shall provide up-to-date status, individually for each TO with an active
period of performance, through Monthly Status/Financial Reports. Monthly Status/Financial
Reports shall be unclassified and shall include details on the following items for each previous
time period: (1) Best up-to-date estimate of hours worked and expected charges, including
those of subcontractors; (2) status of work performance; (3) any problems or concerns
encountered that may impact cost or schedule; (4) status of open items from previous reports;

UNCLASSIFIED SOURCE-SELECTION SENSITIVE
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(5) any suggested solutions; (6) personnel changes; (7) proposed government actions; (8) a
summary chart of the current financial status on all contract line item numbers (CLINSs) (labor,
other direct costs (ODCs)/travel, material).

4.5 The contractor shall provide up-to-date status, individually for each TO with an active
period of performance, through quarterly Program Management Reviews (PMRs). The
contractor’s Program Manager shall be required to present oral program reviews as requested
by the NASIC/Government CR.

4.6 The contractor shall prepare written documentation on the results of tasking to include
verbal and written comments, informational memorandums and letters, meeting minutes,
specialized technical reports and papers, and final report and studies as defined in individual
TOs. Present briefings on government selected studies, models, or analyses associated with task
efforts to various intelligence organizations, committees, or panels as defined in the individual
TOs by the government. The contractor shall prepare and present the briefings to the
government appointed experts prior to the actual presentation, to ensure content accuracy and
that security considerations are properly addressed and followed.

4.7 Maintain a complete listing of classified material issued by the government and maintained
at the contractor’s facility in performance of this contract to include, the title of the material;
the origination date; the overall classification; the type of material (i.e. report, electronic media,
etc.); the number of copies held; and any other information necessary to identify the inventory.
The contractor shall obtain written approval by the NASIC/Government CR prior to the release
of any classified material. The contractor shall provide the NASIC/Government CR with a
destruction certificate for all classified material that is destroyed.

5.0 REQUIREMENTS

5.1 Air. The contractor shall perform scientific and technical analysis in the following areas:
Air Systems; Integrated Air Defense Systems (IADS); Air Ordinance and Cruise Missiles; Air
and Missile Defense Surveillance Systems. This includes analysis of associated Cyberspace
capabilities, dependencies, and vulnerabilities.

5.1.1 Air Systems. The contractor shall provide analysis of current and future technical
characteristics and capabilities of foreign military and dual-use civilian systems including
fighters, bombers, special mission aircraft and unmanned aerial vehicles (UAVS) (to include
weapons, platforms, sensors, and countermeasures) in development or operation and the
actual lethal effect when employed against U.S. and allied forces.

5.1.1.1 Air System Analysis. The contractor shall analyze data from intelligence sources,
such as SIGINT, Geospatial Intelligence (GEOINT), Electronic Intelligence (ELINT),
Measurement and Signature Intelligence (MASINT), HUMINT, foreign materiel
exploitation and open sources to assess the capabilities, performance, vulnerabilities, and
anomalous activities of foreign air weapons and associated systems and subsystems.

5.1.1.2 Integrated Air Defense Systems (IADS). The contractor shall perform analysis of
technical characteristics, capabilities, performance, limitations, combat effectiveness, and
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vulnerabilities, of a countries ability to operate its IADS in both peacetime and wartime
situations.

5.1.1.2 Air System Sub-System Analysis. The contractor shall analyze subsystem
development and use of electronic devises and technologies, including navigation, avionics,
communications, flight controls, controls and displays, airborne computers, and their
associated interconnecting systems; air-based directed energy weapons, including lasers,
radiofrequency, and high-power microwave weapons; identification friend or foe (IFF)
systems; radar equipment types such as surveillance, navigation, mission and gun fire
control; and related electronic warfare systems.

5.1.1.3 Air System Design Analysis. The contractor shall perform analysis of all static and
dynamic characteristics of the weapon system (i.e., detailed external configuration; location
and performance of internal avionics, electronics, antennas, and other subsystems;
construction techniques and materials; flight control; flying/handling qualities; propulsion
systems; armament, etc.).

5.1.1.4 Air System Development Analysis. The contractor shall analyze design,
fabrication, and wind tunnel testing of air system and system component models to define
the aerodynamics associated with the vehicle over the expected flight regime. The
contractor shall evaluate combat capability, reliability, maintainability, and survivability.

5.1.1.5 Air Vehicle Signatures Analysis. The contractor shall collect and analyze, and/or
analytically derive, signatures (visible, ultraviolet, infrared (IR), radar, etc.) of foreign air
vehicles and associated subsystems.

5.1.1.6 Air System Engagement Analysis. The contractor shall conduct scientific and
technical analysis and assessments of foreign military systems capabilities, strengths,
vulnerabilities (including Cyberspace, electronic warfare, and information operations),
associated technologies, associated Command, Control, Communications, Computers, and
Intelligence (C4l) systems, and operations of systems. The contractor shall assess the
combat effectiveness of threat aircraft weapon systems. The contractor shall evaluate the
aircraft as a completely integrated system combining the airframe, weapons, radars,
avionics, electronics, command and control, communications, fire-control and signature
information. The contractor shall analyze include man-in-the-loop simulation assessment
techniques.

5.1.1.7 Air Weapon Systems - Detailed Characterization. The contractor shall perform
in-depth analysis of foreign air weapon subsystem characteristics and performance based on
foreign hardware or extensive foreign technical documentation. The contractor shall
integrate analysis results into total system capability assessments. The contractor shall
analyze and determine the function of air weapon components and subsystems such as
avionics, seekers, guidance systems, propulsion systems, signature control systems,
materials, etc. The contractor shall assess these components and subsystems both
individually and as a part of the overall air weapon system.

5.1.1.8 Air Vehicle Analytic Methodology and Tools. The contractor shall analyze and
create aerodynamic vehicle analytic methodologies that shall improve on the techniques
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currently used to evaluate technical intelligence data and perform engineering analysis.
Methodologies shall emphasize new approaches that provide increased analytical detail and
accuracy. The contractor shall evaluate and/or modify current analytical tools and modeling
software and develop new analytical tools as required.

5.1.1.9 Air Weapon System Modeling. The contractor shall perform modeling/digital
simulation in the area of aerodynamic weapon systems. The contractor Simulation
development shall include software development, software verification, data generation,
and data verification.

5.1.1.10 Air Vehicle Signatures Models. The contractor shall create, modify and maintain
computer code and models used to analyze and derive signatures of foreign air vehicles and
associated subsystems.

5.1.1.11 Air System Engagement Models. The contractor shall analyze the combat
effectiveness of threat aircraft weapon systems. The contractor shall develop and modify
computer code and threat models to reflect system performance characteristics of threat
aircraft weapon systems. The contractor shall conduct and document foreign aerodynamic
flight simulation analysis to include mission planning, flight profile modeling, attack
simulation, and attack scenarios.

5.1.2 Integrated Air Defense Systems (IADS). The contractor shall perform analysis of
technical characteristics, capabilities, performance, limitations, combat effectiveness, and
vulnerabilities, of a countries ability to operate its IADS in both peacetime and wartime
situations.

5.1.2.1 Integrated Air Defense Systems (IADS). The contractor shall assess the
operational effectiveness of threat IADS including visualizing a completely integrated
system combining aircraft, radar, links and nodes, missiles, tactics, doctrine, battle
management, and order of battle.

5.1.2.2 IADS Systems Analysis. The contractor shall include system-of-system analysis of
current and future capabilities of foreign threat countries to integrate/coordinate/operate
their air defense assets (including air surveillance sensors, command, control, and
communications and computers systems, and air defense weapon systems) and assessment
of the characteristics, strengths, and limitations/exploitable weaknesses of the entire macro-
level foreign IADS as a whole.

5.1.2.3 IADS Modelling and Simulation. The contractor shall perform modeling and
simulation software development and verification, database management, and enhanced 3D
scene visualization capability (includes development of web-based reach-back to NASIC
analysis exploiting the KPS database.)

5.1.3 Air Ordinance and Cruise Missiles. The contractor shall perform analysis of technical
characteristics, signatures, capabilities, performance, limitations, combat effectiveness,
vulnerabilities, and proliferation of air-to-air and air-to-surface ordinance, air-launched
ballistic missiles, cruise missiles (all types including anti-ship, ground-launched ground
attack, nuclear and conventional) and any associated electronic devises and technologies.
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5.1.3.1 Engineering Analysis. The contractor shall perform engineering analysis on current
and projected foreign air-to-surface missiles, cruise missiles (air, ground, and sea launched),
UAVs, and unguided munitions addressing engineering designs, performance assessments,
guidance and control, avionics, warhead, and fusing.

5.1.4 Air and Missile Defense Surveillance Systems (Ground-based and Airborne
Electronic Systems). The contractor shall perform analysis of technical characteristics,
signatures, capabilities, performance, limitations, combat effectiveness, vulnerabilities, and
proliferation of land-based radar equipment including air defense early warning; SAM-
associated radars with a primary function of target acquisition/air surveillance/early warning;
ballistic missile early warning/over the horizon, navigation, air traffic control, and ground-
controlled and air-controlled intercept radars; materials; data links associated with these
systems.

5.1.4.1 System Analysis. The contractor shall provide analysis of current and future foreign
ground-based and airborne electronic systems, which include the designs, operational
capabilities and limitations, detailed system characteristics, and threat to U.S. systems. The
contractor shall provide the expertise to define the design parameters and obtain detailed
system performance characteristics on proliferated and developmental foreign electronic
systems.

5.1.4.2 Electronic and Directed Energy Systems Analysis. The contractor shall perform
research and technical analysis of foreign countries’ electronic and electro-optic
systems/subsystems, directed energy weapons, fire control systems, integrated avionics
systems, airborne and ground-based radar systems, electronic combat systems, and
associated databases and models.

5.1.4.3 Electronic Databases. The contractor shall obtain, analyze, catalog, and maintain
parametric data which describes foreign threat radar systems.

5.1.4.4 Threat Software Analysis. The contractor shall supplement, enhance, and improve
the quality of NASIC’s threat analysis. The contractor shall provide specialized
engineering/ technical analysis expertise to assist NASIC in its role of analyzing foreign
software-driven threat systems.

5.2 Cyberspace. The contractor shall perform scientific and technical analysis in the following
areas: actual or potential application of foreign Cyberspace threats to U.S. and allied air and
space operations and associated combat support systems, networks, data, and forces including
foreign Cyberspace R&D, capabilities, actors, doctrine, tactics, techniques, procedures,
strategy, employment (current and future), and dependencies that threaten U.S. and allied air
and space operations.

5.2.1 Cyberspace Operations Analysis. The contractor shall assess the characteristics,
capabilities, and vulnerabilities of foreign military air, air defense, Counterspace, and space
command and control processes, information systems and networks of systems and
telecommunications and computer networks whether wired or wireless, ground, air, or space-
based; assess how they are used to enable foreign military operations and terrorist activities.
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5.2.2 Information Operations Analysis. The contractor shall analyze assess the capabilities
and limitations of foreign information operations (I10) activities to help NASIC assess the
foreign 10 threat to US information and satellite systems operations, and mission.

5.2.3 System Vulnerability Analysis. The contractor shall analyze assess the characteristics,
capabilities, and vulnerabilities of foreign weapons, air, space, and Supervisory Control and
Data Acquisition (SCADA) systems and networks in addition to analyzing Cyberspace threat
to U.S. weapons, air, space, and SCADA systems.

5.2.4 Malicious Software Analysis. The contractor shall analyze assess characteristics,
capabilities, and limitations of malicious software as well as of techniques and implants to
tamper with computer hardware. The contractor shall design, implement, and maintain
modeling, simulation, database, and training tools.

5.3 Space and Counterspace. The contractor shall perform scientific and technical analysis in
the following areas: Space and Counterspace Systems; Modeling and Tool Development;
Advanced technologies; Anti-Satellite Capability; NAVWAR Assessments. Includes analysis
of associated Cyberspace capabilities, dependencies, and vulnerabilities.

5.3.1 Space and Counterspace Systems. The contractor shall analyze technical
characteristics, performance, signatures, capabilities, limitations, effectiveness, vulnerabilities
(including Cyberspace, electronic warfare, and information operations) and employment of
all systems (current and projected military, civil, and scientific systems and support systems),
sensors, facilities, and hardware normally considered part of current and projected
space/Counterspace platforms, programs, networks and support systems and associated C4l
systems.

5.3.1.1 Space and Counterspace Threat System Analysis. The contractor shall analyze
intelligence data from sources such as SIGINT, GEOINT, MASINT, HUMINT, open
sources, and foreign materiel exploitation to assess the characteristics, performance, and
vulnerabilities of foreign and Non-Government Organizations (NGO) Space/Counterspace
systems and to understand anomalous system behavior.

5.3.1.2 Space and Counterspace Threat Systems Detailed Characterization. The
contractor shall analyze foreign and NGO Space/Counterspace and Space/Counterspace
support systems and subsystems to determine characteristics and performance based on
foreign and NGO hardware and extensive foreign technical documentation including the
integration of analysis results into total system capability assessments. The contractor shall
analyze and determine the capabilities of Space/Counterspace components and subsystems
to include hardware and software intended both for on-orbit and ground applications.

5.3.1.3 Spacecraft and Threat Signatures. The contractor shall collect and analyze, and/or
calculate, spacecraft signatures (visible, infrared, radar, ultraviolet, x-ray, gamma). The
contractor shall measure and/or assess emissivity and absorbance for satellite surfaces and
shall compare calculated signatures to measured signatures, when possible.

5.3.1.4 Space System Employment. The contractor shall provide assessments on foreign
countries’ and NGOs’ use of space-based services for intelligence, surveillance, and
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reconnaissance (ISR), communications, and navigation applications including the use of
both indigenous military, civil satellite systems, and space-based services available either
commercially or through data sharing agreements. The contractor shall create tools and
analytic methodologies to produce assessments of space system employment.

5.3.1.5 Space Mission Control. The contractor shall provide assessments of foreign
countries' and NGOs’ current and projected capabilities to identify, track, control, or make
use of data from space systems via ground, ocean and space-based platforms. The
contractor shall analyze identification and tracking systems including both cooperative and
non-cooperative systems and methods to identify spacecraft functions, capabilities, and
orbital parameters of both individual spacecraft/equipment and networks of
spacecraft/equipment.

5.3.1.6 Space Launch Vehicles & Facilities. The contractor shall perform analysis on
foreign space launch vehicle programs to include design and performance characteristics,
reliability assessments, worldwide launch market evaluation, and space launch facility
design, construction, and operations.

5.3.1.7 Space Systems Operations. The contractor shall provide analysis on command and
control of foreign space systems to include the physical, temporal, and hierarchical structure
associated with foreign task processing, evaluation, and dissemination (TPED).

5.3.1.8 Foreign Cyberspace Threat Analysis Support. The contractor shall provide
support to conduct detailed analysis of foreign Cyberspace threats to space systems and
provide engineered assessments of those capabilities.

5.3.2 Space and Counterspace Modeling and Analysis Tool Development. The contractor
shall develop or modify software tools and shall provide training, both oral and written, on
the software programs.

5.3.2.1 Space and Counterspace Threat Design and Computer Aided Design (CAD)
Computer Modeling. The contractor shall perform design-level studies and develop highly
detailed 3-D geometric computer models of foreign spacecraft and Counterspace
capabilities. These studies shall include detailed technical assessments of subsystems
(sensors, guidance and control, power, structures, thermal control, etc.). The contractor shall
assess all static and dynamic characteristics (i.e., external configuration, layout and location
of internal subsystems, antenna and solar panel motion, construction techniques, and
materials descriptions). The contractor shall apply engineering judgment consistent with
foreign design practice should be used to complete the threat description where intelligence
gaps exist. The contractor shall provide models in an industry standard portable format.

5.3.2.2 Space and Counterspace Threat Design and Functional Modeling. The
contractor shall perform design-level studies and develop highly detailed models of foreign
spacecraft based on NASIC approved processes of modeling using MATLAB/Simulink.
These studies shall include detailed technical assessments of all major subsystems (sensors,
guidance and control, power, structures, thermal control, etc.) as well as payloads. The
models shall be developed so as to operate in a stand-alone environment for external clients
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as well as for internal use for analysis. The contractor shall provide detailed modeling of the
space environment to simulate the effects of the environment on the threat. The contractor
shall apply engineering judgment consistent with foreign design practice should be used to
complete the threat description where intelligence gaps exist. The contractor shall provide
models in an industry standard portable format.

5.3.2.3 Spacecraft and Threat Optical Payload Modeling. The contractor shall perform
design-level studies and construct highly detailed foreign optical satellite payloads. These
studies shall include detailed design and technical assessments on the components that
compose the optical payloads along with the functional performance of the payloads using
industry standard tools. The analysis shall leverage all available and relevant sources of
intelligence data as well as additional engineering sources of information. The contractor
shall apply engineering judgment consistent with foreign design practice should be used to
complete the threat description where intelligence gaps exist. The contractor shall provide
models in an industry standard portable format.

5.3.2.4 Space and Counterspace Threat Modeling. The contractor shall perform
modeling/digital simulation in the area of space defense including simulation software
development & verification, and data generation & verification.

5.3.3 Advanced Space and Counterspace Technologies. The contractor shall analyze
emerging space technologies that have impacts on space development and operational
systems.

5.3.3.1 Signature Reduction Analysis. The contractor shall assess foreign capabilities to
achieve signature reduction on aerodynamic, ballistic missile, and other space systems in
the areas of Radar Cross Section (RCS) (including analysis of advanced technologies), IR,
and electronic emissions.

5.3.3.2 Electromagnetic Analysis. The contractor shall analyze electromagnetic codes,
tools and techniques for application to specific signature intelligence analytic issues.

5.3.3.3 Laser Analysis Support. The contractor shall provide support to conduct detailed
analysis of foreign Counterspace laser systems, associated infrastructure, and provide
engineering assessments of those capabilities.

5.3.3.4 Electronic Warfare Analysis Support. The contractor shall provide support to
conduct detailed analysis of foreign Counterspace electronic warfare capabilities, associated
infrastructure, and provide engineering assessments of those capabilities.

5.3.3.5 Command, Control & Communication (C3) Analysis Support. The contractor
shall provide support to conduct detailed analysis of foreign Counterspace C3 systems,
associated infrastructure, and provide integrated assessments across the physical and virtual
C3 domains.

5.3.3.6 Operational Space Intelligence Support. The contractor shall provide support to
strategic and operational space intelligence requirements. The contractor shall input,
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manage, and coordinate data relevant to foreign Counterspace operations and the facilities
and equipment associated with these operations.

5.3.3.7 Space Intelligence Preparation of the Battlespace Intelligence Reporting. The
contractor shall provide support to provide information research and database inputs to
maintain and enhance SMD digital production.

5.3.3.8 Space Object Surveillance & ldentification Analysis Support. The contractor
shall provide support to conduct detailed analysis of foreign SOSI radar and optical
systems, associated infrastructure, and provide integrated all-source assessments.

5.3.3.9 Regional Analysis Support. The contractor shall provide support to conduct
detailed analysis of foreign Counterspace programs and provide integrated assessments of
foreign Counterspace strategy, intent, and doctrine.

5.3.3.10 Anomaly Resolution Support. The contractor shall provide support to perform
first-tier analysis of anomalous satellite events, determining their cause and source.

5.3.3.11 Signals Analysis Support. The contractor shall provide support to conduct
detailed analysis and reporting of signals intelligence data.

5.3.3.12 Imagery Analysis Support. The contractor shall provide support to conduct
detailed analysis of imagery intelligence data.

5.3.4 Anti-Satellite (ASAT) Analysis. The contractor shall provide assessments of foreign
countries' and NGOs’ abilities to interfere with satellites and satellite links (command,
control, and data). Assessments shall include capabilities and limitations of individual
systems and networks of systems.

5.3.4.1 Anti-Satellite Capability Analysis. The contractor shall analyze foreign ground-
based, sea-based, air-based, and space-based anti-satellite systems; including conventional,
nuclear, directed energy weapons, or ballistic missile defense systems used in an anti-
satellite role.

5.3.4.2 Direct Ascent Anti-satellite Analysis Support. The contractor shall provide
support to conduct detailed analysis of foreign direct ascent anti-satellite weapons systems,
associated infrastructure, and provide engineering assessments of those capabilities.

5.3.4.3 Nuclear, Directed Energy and Kinetic Anti-satellite Analysis Support. The
contractor shall provide support to conduct detailed analysis of foreign nuclear, directed
energy and kinetic anti-satellite weapons systems, associated infrastructure, and provide
engineering assessments of those capabilities.

5.3.5 Integrated Navigation Warfare (NAVWAR) Assessments. The contractor shall
assess Global Positioning System and space-based Position, Navigation, and Timing (PNT)
integration into threat weapons potentially used against U.S. and allied forces, and
encompasses associated doctrine, tactics, and employment.
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5.4 Ballistic Missiles. The contractor shall perform scientific and technical analysis of foreign
ballistic missile systems in the following areas: detailed external configuration; location and
performance of internal components, technologies, and other subsystems; construction
techniques and materials; guidance and control systems; propulsion systems; reentry systems,
countermeasures, and ground support equipment.

5.4.1 Ballistic Missile Systems. The contractor shall perform analysis including static and
dynamic characteristics of the weapon system (i.e., including the evaluation of operational
capability, reliability, maintainability, survivability, vulnerabilities, proliferation of critical
components, technology, production capability, specialty materials, or expertise to countries
or groups hostile to the U.S. national security interests. Includes analysis of associated
Cyberspace capabilities, dependencies, and vulnerabilities.

5.4.2 Ballistic Missile System Analysis. The contractor shall analyze data from intelligence
sources such as SIGINT (signals intelligence), GEOINT (imagery), ELINT (electronics),
RADINT (radar), HUMINT (human), foreign materiel exploitation, and open sources to
assess the capabilities, performance, vulnerabilities, and anomalous activities of foreign
ballistic missiles and associated systems and subsystems.

5.4.3 Ballistic Missile Sub-System Analysis. The contractor shall perform engineering
analysis on current and projected foreign ballistic missile systems and subsystems. The
analysis shall address engineering designs, performance assessments, airframe, propulsion,
guidance and control, reentry vehicles, warheads, countermeasures, and penetration aids

5.4.4 Projected Ballistic Missile Systems. The contractor shall provide analysis of project
foreign ballistic missile system capabilities, performance, and vulnerabilities, for a period of
at least 20 years into the future, including assessment of operational needs/deficiencies;
analysis of doctrine and doctrinal requirements; assessment of technological capabilities to
support requirements, including identification of plants, factories, institutes, and personalities
that are related to specific enabling technologies; assessment of sources or recipients of
technology transfer; development of feasible conceptual designs that could fulfill mission
requirements; and estimates of probable deployment dates.

5.4.5 Ballistic Missile System Signatures. The contractor shall analyze, and/or analytically
derive, signatures (visible, ultraviolet, IR, radar, etc.) of foreign ballistic missiles and
associated subsystems.

5.4.6 Ballistic Missile System Operational Analysis. The contractor shall assess the
operational effectiveness of foreign ballistic missile weapon systems. The contractor shall
evaluate the weapon as a completely integrated system combining the ballistic missile,
ground support equipment, deployment facilities, command/control/communications, and
signature information with country-specific associated doctrine and tactics. The contractor
shall develop and modify computer code, threat models, and threat visualizations to reflect
overall system performance characteristics.
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5.4.7 Ballistic Missile Flight Models. The contractor shall conduct and document foreign
ballistic missile flight simulation analysis to include missile trajectory modeling, attack
simulation, and attack scenarios.

5.4.8 Ballistic Missile Vulnerabilities. The contractor shall analyze foreign ballistic missile
vulnerability and hardening to lasers (IR to X-ray wavelengths), particle beam weapons
(neutral and charged), and kinetic energy weapons.

5.4.9 Ballistic Missile Analytic Methodology and Tools. The contractor shall review,
analyze, propose, and create ballistic missile analytic methodologies that improve on the
techniques currently used to evaluate technical intelligence data and perform engineering
analysis. Methodologies shall emphasize new approaches that provide increased analytical
detail and accuracy. The contractor shall evaluate and/or modify current analytical tools and
modeling software and create new analytical tools as required.

5.5 Forces, Technology, and Infrastructure. The contractor shall provide scientific and
technical analysis and assessment of current and future foreign services capabilities and
technologies and infrastructure (operational C4ISR, air, air defense, and ballistic missiles)
including analysis of capabilities of civil air organizations to support military operations, in
leadership; strategy; doctrine; intent; operational art; tactics, techniques, and procedures,
training curriculums; readiness systems; training doctrine, and threat perceptions. Includes
analysis of associated Cyberspace capabilities, dependencies, and vulnerabilities.

5.5.1 General Threat Technology Assessments/Forecasts. The contractor shall provide
engineering and scientific assessments and forecasts in the area of technologies and their
military impact on current and future air, ballistic missile, Counterspace, and space system,
subsystem, and component capabilities, performance, and vulnerabilities.

5.5.1.1 Basic Emerging, Disruptive, and Breakthrough Technologies. The contractor
shall perform analysis, evaluation and projection of the discovery, development, or
exploitation of advanced military technologies by foreign state or non-state actors including
assessments of the developments and trends in foreign scientific and technical capabilities
that impact future applications in military defense and national security to prevent
technology surprise to the U.S. and allied forces.

5.5.1.2 Apparent Emerging Air and Space Applications. The contractor shall provide
engineering and scientific assessments and forecasts in the area of emerging or
breakthrough technologies and their applications to current and future air, air defense,
ballistic missile, C4, space and Counterspace systems to include: directed energy, active
and passive sensors, propulsion, fuels, electronics, computing, analytical techniques,
cybernetics, power, structures, low observable, stealth, counter-stealth, materials,
Cyberspace operations, and manufacturing processes; also includes: associated resources,
and technology acquisition and transfer efforts, weapon system acquisition processes, and
details on R&D strategies, policies, decisions, practices, resource allocations, and priorities.

5.5.1.3 Electronic Combat Capability Analysis. The contractor shall analyze foreign
ground-based, sea-based, air-based, and space-based electronic combat capabilities. The
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analysis shall examine the means to jam/spoof sensors and communication links, to include
modeling.

5.5.1.4 Air and Missile Defense Suppression Analysis. The contractor shall analyze
foreign air and missile defense suppression capability through the use of jamming, anti-
radiation missiles, air-to-surface weapons (guided and unguided), ballistic weapons, special
operations, and advanced technologies.

5.5.1.5 Non-Conventional Warfare Analysis. The contractor shall characterize foreign
non-conventional warfare including, but not limited to special-purpose forces, terrorist
activity, Radio Frequency (RF) weapons, and emerging technologies.

5.5.2 Technology Transfer & Proliferation Assessments/Forecasts. The contractor shall
provide assessments and long-range forecasts in the areas of technology transfer and its
military impact, ability of recipient countries to assimilate transferred technology, and
proliferation of weapons of mass destruction and/or their delivery systems.

5.5.3 Denial and Deception Analysis. The contractor shall assess the denial and deception
strategy, doctrine, operational art, organization, leadership, personnel, tactics, techniques,
procedures and systems of foreign air and space forces. Assessments shall include but not be
limited to technical analysis of denial and deception systems (decoys, camouflage netting,
coatings, and other devices); operational analysis of employment of denial and deception at
the tactical, operational and strategic levels; and predictive analysis of future denial &
deception capabilities.

5.5.4 Infrastructure Assessments. The contractor shall perform analysis of service
infrastructure, service modernization, service readiness, and service sustainability including
assessments of the composition, demographics, disposition, logistics, strength, vulnerabilities,
training status, tactics, combat effectiveness, mobilization, employment of forces, and other
relevant information concerning the personnel, units, facilities, and equipment.

5.5.4.1 Leadership Assessments. The contractor shall conduct assessments of military air
services leadership; their perceptions of the threat and their capabilities/vulnerabilities; their
perception of the U.S.; their goals, motivations, and intentions; and their ability/capability
to pursue them.

5.5.4.2 Civilian Air Systems Capabilities. The contractor shall perform analysis of
technical characteristics capabilities, performance, limitations, effectiveness, and
vulnerabilities of foreign civilian aircraft, their materials, production techniques, and related
RDT&E programs.

5.5.4.3 Behavioral Influences Analysis. The contractor shall assess the influence
vulnerabilities and susceptibilities of foreign air & space forces personnel, and personnel in
other organization/groups of interest, at the operational level with emphasis on
organizational and group dynamics. The contractor shall predict likely adversary intent and
behavior, and formulate recommendations for influencing behavior to achieve the U.S.
operational commander’s desired effects.
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5.5.4.4 Projected Air Systems and Forces Analysis. The contractor shall provide analysis
of projected foreign air threat system capabilities, performance, and vulnerabilities for a
period of at least 20 years into the future. The contractor shall develop feasible conceptual
designs that could fulfill mission requirements; and estimates of probable deployment dates
of foreign threat systems capabilities, performance, and vulnerabilities, for a period of at
least 20 years into the future, including assessment of operational needs/deficiencies;
analysis of doctrine and doctrinal requirements; assessment of technological capabilities to
support requirements, including identification of plants, factories, institutes, and
personalities that are related to specific enabling aerospace technologies; assessment of
sources or recipients of technology transfer; feasible conceptual designs that could fulfill
mission requirements; and estimates of probable deployment dates.

5.5.4.5 Projected Space and Counterspace Systems and Forces. The contractor shall
create conceptual designs to fulfill mission requirements and estimates of probable
deployment dates of space systems and forces of foreign countries and NGOs at least 20
years into the future. Assessments shall include analysis of the threat or spacecraft, payload,
orbital characteristics, operations, mission control, and launch systems. The contractor shall
provide analysis of project space systems and forces of foreign countries and NGOs at least
20 years into the future. Analysis shall include: operational needs/deficiencies; doctrine;
employment concepts; technological capabilities to support requirements, including
identification of plants, factories, institutes, and personalities that are related to specific
space/Counterspace technologies; sources or recipients of technology transfer; development
of feasible conceptual designs to fulfill mission requirements; and estimates of probable
deployment dates. Assessments shall include analysis of the threat or spacecraft, payload,
orbital characteristics, operations, mission control, and launch systems.

5.5.5 Operational Threat Environment. The contractor shall assess, analyze, and document
the current, projected, and reactive operational environment.

5.5.5.1 Force Level Analysis. The contractor shall characterize foreign offensive and
defensive force levels, roles and missions, doctrine, strategy, tactics, and training.

5.5.5.2 Socio-Economic and Other Factors Analysis. The contractor shall characterize
foreign socio-economic, ethnic, political, religious, etc., factors that influence force levels,
roles and missions, military doctrine, strategy, training, and tactics.

5,5.5.3 C4l Analysis. The contractor shall analyze foreign command, control,
communications, computers and intelligence (C4l) infrastructure and capabilities.

5.5.5.4 Attack Capability Analysis. The contractor shall characterize foreign attack
capabilities, including force size, composition, and attack timing, against both defended and
undefended point and area targets.

5.5.5.5 Information Operations Analysis. The contractor shall characterize foreign
information operations capabilities relative to information gain, exploit, attack, and defend.

5.5.5.6 Camouflage, Concealment and Deception Analysis. The contractor shall
characterize the employment of foreign camouflage, concealment, and deception (CC&D)
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equipment that supports foreign operation or strategic denial and deception activity. The
contractor shall assess foreign nation capability to develop or implement CC&D technology
that is employed to protect aircraft, ballistic missiles, selected ground vehicles, and strategic
facilities, and assess its ability to deny or degrade U.S. ISR sensors, and the U.S.

reconnaissance, surveillance, targeting, and acquisition capability.

5.5.5.7 Logistics Analysis. The contractor shall assess foreign logistics, support, and
production capabilities.

5.5.6 Regional Air and Space Forces Analysis. The contractor shall assess the force
structure, composition, leadership, personnel, strategy, doctrine, operational art, and tactics
of foreign air and space forces and other organizations of interest, with emphasis on the
integrated and synergistic employment of air, space and information capabilities to achieve
strategic, operational and tactical effects. Analysis shall focus on current capability and
predicting future capability up to 20 years in the future. In particular, provide assessments of
military training and exercises, of air, space and missile forces, to include Information
operations (electronic warfare, counter-space, cyber, etc.), in order to provide insight into
intent and capabilities of the force.

5.5.7 Integrated Threat. The contractor shall assess, analyze, and document the current,
projected, and reactive integrated threat, that is, the synergy of threat targets, system specific
threats, and the operational threat environment that defines the complete war fighting
capability of an adversary.

5.5.7.1 Systems Integration Analysis. The contractor shall analyze foreign capability to
integrate offensive, defensive, and defense suppression operations to defeat or degrade
current and future US offensive and defensive systems.

5.5.7.2 Theater Modeling Analysis. The contractor shall perform quantitative modeling of
US/foreign strategic and theater exchanges.

5.5.7.3 Defensive Systems Modeling Analysis. The contractor shall perform quantitative
modeling of US ballistic missile and/or other air and space defense systems to included
architectures and related measures of effectiveness.

5.5.7.4 Foreign Perceptions Analysis. The contractor shall characterize foreign
perceptions of current and future US offensive and defensive systems including weapons,
sensors, communications, and countermeasures.

5.6 Open Source Intelligence (OSINT.) The contractor shall collect, process (to include
translation of foreign language where applicable), exploit, and disseminate primarily foreign
open source information and OSINT analysis to support the NASIC all-source mission and the
broader Intelligence Community.

5.6.1 OSINT Analytic Methodology and Tool Development. The contractor shall review,
analyze, propose, and develop OSINT analytic methodologies that improve on the
techniques currently used to perform collection, processing (to include foreign language
translation), exploitation, and dissemination of scientific and technical open source data.
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Methodologies shall emphasize new approaches that promote enhanced OSINT analytic
tradecraft. The contractor shall evaluate and/or modify current analytical tools and software
and develop new analytical tools as required.

5.6.2 OSINT Translation Tool Development. The contractor shall create and maintain
specialized analysis tools for translation of foreign language scientific and technical textual
information in support of Open Source and all-source intelligence analysis and production
including specialized machine translation routines and applications for Government use and
ownership.

5.7 Human Intelligence (HUMINT.) The contractor shall collect HUMINT information and
support HUMINT collection to support the HUMINT missions of NASIC, Air Force, and the
Intelligence Community. Specialized HUMINT collection qualifications may be required.

5.8 Analyst Training. The contractor shall cultivate and exercise relationships with NASIC
training personnel to maximize the benefits from existing NASIC opportunities. The contractor
shall document and report the relevant findings.

5.8.1 Cadre of Mentors. The contractor shall identify and educate a cadre of mentors
available to guide new NASIC analyst development. The contractor shall document with
verbal and/or written presentations and technical reports.

5.8.2 Exercise Support Requirements. The contractor shall conduct exercise scenario
development and execution to define/determine where additional analysis and development
needs are required. The contractors shall document with verbal and/or written presentations
and written report findings upon exercise completion.

5.9 SIGINT. The contractor shall perform SIGINT data analysis, data processing, data
management, analytic techniques development and implementation, IT management, IT and
specialized hardware acquisition, system engineering, system integration and training
development as they relate to SIGINT analysis.

5.9.1 System Engineering and Integration. Tasks of this type shall require the contractor to
develop, procure, and deliver hardware/software system, system upgrade or system
components to meet defined performance criteria. The resulting hardware/software shall be
used to process, analyze, exploit and report on collected data.

5.9.1.1 The contractor shall review the current state of the art in SIGINT and, to the greatest
extent practical, shall adhere to NASIC and SIGINT community standards when
recommending or making hardware and software modifications, updates, or changes for
hardware and software where practical. Contractor shall first obtain written Government
approval before implementing such non-standard solutions.

5.9.1.2 The contractor shall deliver software-intensive turnkey systems, system upgrades, or
system components for SIGINT processing and analysis. Systems will consist of general
purpose IT and specialized signal processing hardware and contractor-created software.
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5.9.1.3 The contractor shall provide the government with a system design modification or
upgrade document which shall include major features of the design, lists of hardware,
software, and firmware to be used, task milestones, performance measures/goals and a
statement of expected future year costs to the government. Changes to the task milestones
or performance measures require government approval by CR or ACR.

5.9.2 System Support. Tasks of this type shall require the contractor to operate, maintain,
update, modify, expand, document, or analyze a SIGINT system or systems. Performance of
these tasks may require the contractor to update, modify, or expand the NASIC SIGINT
system in question by adding, removing or updating hardware, software or firmware or by
modifying the configuration of the system or its components. The contractor shall perform the
following:

5.9.2.1 Requirements may be scheduled or ad-hoc. Due dates for scheduled functions shall
be identified in the TO and reviewed at the task kickoff meeting. The TO shall identify the
types of ad-hoc functions to be performed; ad-hoc function assignments will be
accompanied by a due date.

5.9.2.2 When the contractor needs to make a change to the NASIC SIGINT system, the
contractor shall submit a request for change (RFC) document prior to performing the
modification when the modification changes the processing or storage capacities or physical
node count of the system by more than 10%, incurs on-going costs for the government
(such as software licensing), or has the potential to make the system unavailable to 10 or
more users for a period of 60 minutes or more in the event of an upgrade failure. The
government may waive this requirement on a case-by-case basis. All waivers will be
granted in writing.

5.9.2.3 Request for change (RFC) documents shall identify the intended result of the
change; future year costs associated with the change; planned date of change; all hardware,
software, and firmware components to be added, removed or modified; network address
changes; an installation plan and a back-out plan in the event of failure.

5.9.3 SIGINT Techniques Implementation. Tasks of this type shall require the contractor to
implement a new or improved analytic, processing, or training function. The deliverable for
these efforts shall most commonly be a software routine or training module, but could also
include hardware, analysis of a process or algorithm, or a study.

5.9.3.1 The contractor shall review the current state of the art in SIGINT and adhere to
NASIC and SIGINT community standards for hardware and software to the greatest extent.
The Contractor shall not introduce or use non-standard hardware and software without first
obtaining written Government approval from CR or ACR.

5.9.3.2 The contractor shall provide the government with an implementation plan which
shall include major features of the deliverable; lists of hardware, software, and firmware to
be used; task milestones; required features and a statement of expected future year costs to
the government. Changes to the task milestones or required features require government
approval by CR or ACR
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5.9.3.3 The contractor shall develop databases and web hosted products to support NASIC
finished intelligence production. This includes database development, database verification,
data generation, and data verification. Database development includes generation of the
database structure and input of the data into the database. Database development will be
consistent with NASIC corporate strategies, which includes the KPS.

5.9.4 SIGINT Analysis. Tasks of this type shall require the contractor to perform or support
SIGINT analysis. Analysis duties may include finding, ordering, loading, screening,
processing, analysis, and reporting of SIGINT data; consultation with government or
contractor SIGINT analysts; and presentation of the results of analysis or a topic area with
material bearing on SIGINT data analysis.

5.9.4.1 The contractor shall conduct SIGINT analysis or analysis support as specified in the
TO. The contractor shall be responsible for producing product types described in the TO.
Product due dates may be specified in the TO or may be provided in writing after TO
award. Product due dates may not be changed except by TO modification.

5.9.5 NASIC Data Management System (NDMS) Upgrades and Enhancements. The
contractor shall upgrade and enhance the NASIC Data Management System (NDMS) to
provide long-term storage and management capabilities for specialized signals and data sets.
The contractor shall automate data management processes, improve interfaces with NASIC
and national databases and systems used for management, tracking, identifying, transmitting,
cataloging, and storing of signals data. The contractor shall implement hardware and software
system improvements and expansion to the existing storage sub-systems and data
management to facilitate growing mission, access to new data sets, improve access speeds,
and reduce system administration overhead burden and maintenance costs.

6.0 Delivery Schedule

Deliverables and schedule will be provided at the TO level. All data items shall be delivered to
the Government in compliance with the established performance measures and quality
requirements as specified.

7.0 Meeting Attendance/Travel

7.1 Meeting Attendance. The contractor shall participate in regular team meetings, technical
interchange meetings, and interface control working group meetings as required. The
contractor shall prepare and present briefings to the Government when requested on the
results of efforts undertaken for this PWS.

7.2 Travel Requirements. The Contractor may be required to travel within the CONUS and
OCONUS. Travel (to include security clearance requests) within the CONUS must be
coordinated and authorized by the GSA CO or Government Technical Monitor at least 15
business days prior to trip (unless notification was received by the CO or Government
Technical Monitor after that period) and prior to incurring costs. Contractor costs for travel
will be reimbursed in accordance with FAR 31.205-46, in arrears. The travel costs shall be
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reasonable and allowable as defined in FAR 31.201 and in accordance with the limitations of
the Joint Travel Regulation.

For OCONUS travel, the contractor shall comply with the Foreign Clearance Guide (FCG)
and shall be responsible for ensuring timely compliance with all FCG requirements. The
contractor shall be responsible for all preparations to include, passports, inoculations, and
transportation expenses. All clearance requests shall be sent to the GSA CO or Government
Technical Monitor at least 30 calendar days prior to the trip (unless notification was received
by the CO or Government Technical Monitor after that period) and prior to incurring costs.
The travel costs shall be reasonable and allowable as defined in FAR 31.201 and in
accordance with the limitations of the Department of State Standardized Regulation.

The contractor shall invoice monthly on the basis of cost incurred. The contractor must
provide documentation in support of all travel expenses. The contactor will not be reimbursed
for local travel (within a 50-mile radius of the Government/contractor’s facility) or commuter
travel (commute from home to work site).

Invoice submissions including travel costs shall include completed travel expense sheets (i.e.,
travel voucher) for each trip and each employee who traveled. The travel expense report,
receipts of $75 or more (with exceptions being lodging and transportation), and supporting
documentation (e.g., approval email for exceeding per diem rates, cost comparisons, etc.)
shall be submitted with the invoice. Expense report(s) must include the traveler’s name, dates
of travel, destination, purpose of travel, Approval Authority documentation (e.g., copy of the
e-mail authorizing travel by Government official), and cost for each trip. All travel costs shall
be compiled into the Government provided travel expense sheet provided within the TO or
similar document that has been determined to be acceptable by the Government. The entire
submission shall be complete and organized to enable the Government to complete an
efficient review. Submissions that are not complete and organized are subject to rejection.

8.0 Personnel

8.1 The contractor shall ensure personnel performing on TOs have the proper credentials
allowing them to work in the U.S. Persons later found to be undocumented or illegal aliens
will be remanded to the proper authorities.

8.2 Personnel Skill Levels. The skill level an individual qualifies for is dependent upon
relevant education, experience and capabilities of the individual which equip him/her to
perform within the proposed labor category. For each TO, the contractor shall propose the
required disciplines, skill mix and level, which are most effective for accomplishing the task.

8.2.1 The contractor shall propose individuals with skills meeting the requirements specified
in the subsequent TO PWS’.

8.3 Key Personnel. Key Personnel are defined as those individuals who are essential to the
work being performed. Key personnel proposed shall be qualified in the appropriate labor
category. The contractor shall provide resume(s) in sufficient detail to allow the Government
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to assess the qualifications, experience, and security clearance level of the proposed key
personnel. The contractor's key personnel shall have valid TOP SECRET/Sensitive
Compartmented Information (TS/SCI) security clearances and there shall be a sufficient
number of appropriately cleared personnel to handle, store, work with, generate, and manage
the classified information associated with these requirements.

8.3.1 Key Personnel Substitution. The contractor shall not remove or replace any
personnel designated as Key Personnel without making a written request to and receiving
written concurrence from the CO. The contractor’s request for a change to Key Personnel
shall be made no later than ten (10) calendar days in advance of any proposed substitute(s)
and shall include a justification for the change. The request shall (1) indicate the labor
category or labor categories affected by the proposed change, (2) include resume(s) of the
proposed substitute in sufficient detail to allow the Government to assess their
qualifications, experience, and security clearance level, and (3) include a statement
addressing the impact of the change on the contractor’s performance.

8.3.2 Non-Key Personnel Substitutions

8.3.2.1 The contractor shall ensure that all proposed replacements (temporary or
permanent) meet the security requirements for the replaced individual and all substituted
personnel shall have equal or better qualifications than the labor category
gualificationsineividual they replace, subject to the Government’s discretion.

8.3.2.2 The contractor shall notify the Government of any potential vacancy and prior to
any staff member being removed, rotated, re-assigned, diverted or replaced.

8.3.3 Continuity of Qualified Personnel. The contractor shall maintain sufficient staffing
levels to accomplish all required tasks. This includes a sufficient number of personnel with
appropriate security clearance to handle, store, work with, generate, and manage any
classified information associated with this BPA and any TOs awarded under this BPA.

8.3.3.1 Personnel Transition. The contractor shall make every effort to perform tasks
without loss of service to the Government. This may necessitate the use of temporary
personnel to fill short term gaps between permanently assigned employees. Failure of the
contractor to employ an adequate number of qualified, appropriately cleared personnel
will not be an excuse for failure to perform this work within the cost, performance, and
delivery parameters of this contract or any TO awarded under this BPA.

8.4 Management and Training. The contractor shall be responsible for selecting personnel
who are well qualified to perform the required services, versed in supervising techniques used
in their work, and for keeping personnel informed of all improvements, changes, and methods
of operation.

8.5 Exceptions to Personnel Qualifications. NASIC will accept nationally recognized
experts and other personnel well qualified in the various labor categories in lieu of specified
degree requirements on a case by case basis. When requested, the contractor shall furnish the
specific qualifications of each individual proposed to work on the task. If key individuals are
proposed who the contractor claims are nationally recognized experts or otherwise well
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qualified individuals, sufficient detail should be given to allow evaluators to verify this claim.
Examples of special qualifications that will be recognized will include, but not be limited to:
(a) years of experience in the discipline(s) required for this effort; (b) publications; (c)
presentations at national level conferences; (d) patents; (e) copyrights; (f) professional
affiliations; (g) university affiliations; and (h) special recognition(s), awards, and honors. All
nationally recognized experts shall adhere to the same security clearance requirements,
standards of conduct, and moral and ethical requirements. NASIC reserves the right to
disapprove personnel not believed to be technically qualified.

9.0 Government Furnished Facilities, Equipment And Information

9.1 Government Furnished Equipment/Government Furnished Property (GFE/GFP).
The contractor shall have access to the GFE/GFP specified below. If the contractor requires
any additional GFE/GFP to accomplish individual TOs, the contractor shall specify the
requirements in the technical proposal, and shall be subject to Government approval. Should
the Government disapprove any GFE/GFP requested in the proposal; the contractor shall be
prepared to accomplish the requirements of the PWS without the requested GFE/GFP.

9.1.1 Facilities and Services NASIC will provide work space, furniture, access to business
telephones (for business purposes only) and the computer time as required for work
performed on-site at Wright Patterson AFB, OH at no additional cost to the contractor. Any
requirements for additional GFE will be stated in each TO. All GFE shall be returned at the
end of the period of performance unless otherwise stated in writing by the contracting
officer.

9.1.2 Information Sources. Qualified Government personnel will be available to provide
technical input, answer questions, review completed draft deliverables and provide
feedback. Timely communication is essential to meet shortened suspense dates, particularly
as it relates to documentation and informational meetings and briefings. NASIC will provide
access to JWICS, NIPRNET, and all-source intelligence data required to complete the items
in the PWS.

9.1.3 Contractor Liability. The contractor shall conserve and protect Government
resources. The use of these resources for non-Governmental use is prohibited. The
contractor shall repair any Government-owned equipment, which is damaged through or by
the fault of the contractor, with equipment of equal or better quality, at no cost to the
Government. All repairs and/or replacement of GFE/GFP must be pre-approved by the
contracting officer.

9.1.4 GFE/GFP Inventory. The contractor shall maintain a current list of all GFE/GFP
broken out by active task order and provide it to the contracting officer.

9.2 Rehabilitation Act Compliance (Section 508). Unless otherwise exempt, all services
and/or products provided in response to this requirement shall comply with Section 508 of the
Rehabilitation Act of 1973, as amended (29 U.S.C. 794d), and the Architectural and
Transportation Barriers Compliance Board Electronic and Information Technology (EIT)
Accessibility Standards (36 CFR part 1194.)
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10.0 Place of Performance

10.1 Primary Locations. The majority of the work shall be accomplished at the contractor's
facility and at NASIC, 4180 Watson Way, Wright-Patterson AFB, Ohio 45433-5648.

10.2 Additional Locations. Contractor work space may be required in various locations
within the CONUS as stated on the DD254.

11.0 Security

11.1 Special Access Program (SAP) access may be required of certain personnel on some
TOs.

11.2 The contractor shall submit a DD Form 254 for all assigned subcontractors within 30
calendar days of issuance of first TO from this BPA.

11.3 The contractor shall submit an SCI Eligibility Nomination Package and SF86 for each
proposed individual requiring TS/SCI to the COR within 10 calendar days of TO award.

11.3.1 In the event an individual's eligibility decision exceeds 30 calendars days beyond the
TO award date, the Government reserves the right to request the nomination of a
replacement candidate. Where no suitable candidate is nominated within 10 calendar days of
the Government request, the Government reserves the right to cancel the TO award and
issue a subsequent TO award.

11.4 The Use of Foreign Nationals. A foreign national is defined as all persons not citizens
of, not nationals of or immigrant aliens to the U.S. It is expected that some materials marked
NOT RELEASABLE TO FOREIGN NATIONALS (NOFORN) will be passed to the
contractor in support of various tasks issued. Any Foreign National will be prohibited from
reviewing material with this handling caveat. Per DoD 5220.22-R, dated 17 Feb 87,
paragraph 1-237, Immigrant alien is defined as any person lawfully admitted into the U.S.
under an immigration visa for permanent residence.

11.5 Privacy Act Information. The provisions of the Privacy Act of 1974 protect
information, and, therefore all contractor personnel and any subcontractors assigned to this
contract shall take the proper precautions to protect the information from unauthorized
disclosure.

11.6 Operational Security (OPSEC). Critical Information (CI) associated with any TO
shall be protected to prevent adversary collection and exploitation. The contractor shall
implement security requirements as directed by the Government's OPSEC Plan including
initial training and reoccurring training, which shall be provided as Government Furnished
Information (GFlI).

11.7 Non-Disclosure Agreement. When specified, contractor personnel shall complete and <  Formatted: Indent: Left: 0.13", First line: 0" |
sign a “Contractor Employee Non-Disclosure Agreement”. A copy of each signed and

witnessed Non-Disclosure agreement shall be submitted to the contracting officer prior to

performing any work.
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11.711.8 Intelligence Oversight Reporting and Training Requirements. In accordance with
DoDD 5148.13, Intelligence Oversight, contractor personnel are required to report any
Questionable Intelligence Activity (QlA) or Significant or Highly Sensitive Matter (S/HSM)
to the USAF and GSA COR. Per AFI 14-104, all contractor personnel are required to
complete initial Intelligence Oversight training within 60 days of assignment and refresher
training annually thereafter.

12.0 Special Instructions

12.1 Guaranteed Final Report. Final reports shall be required for each subtask and shall be
defined at the TO level.

12.2 Contractor Holidays. The prices/costs in the contract include holiday observances;
accordingly, the Government will not be billed for such holidays. Any work to be performed
on an observed holiday, shall be submitted for approval to the CO a minimum of 10 days
before the work is to occur. The request shall include the name of the contractor, the number
of hours requested, and a Government POC who will be available to sign the contractor in
and out of the facility. If approved by the CO, the contractor shall only bill the Government
at the established hourly rate, and not at a higher holiday/overtime rate. The following days
are considered holidays:

12.2.1 All days issued by Executive Order by The President of the United States;

12.2.2 New Year's Day

12.2.3 Martin Luther King Jr. Day

12.2.4 President's Day

12.2.5 Memorial Day

12.2.6 Independence Day

12.2.7 Labor Day

12.2.8 Columbus Day

12.2.9 Veteran's Day

12.2.10 Thanksgiving

12.2.11 Christmas
12.3 Identification of Contractor Personnel. Contractors shall identify themselves as
contractors during meetings, telephone conversations, and in electronic messages, or

correspondence. All contractor-occupied Government facilities shall be clearly identified with
contractor supplied signs, or name plates identifying these are contractor work areas.
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12.4 Man-year Definition. For the purposes of this PWS one (1) man-year is defined as a
total of 1920 labor hours.

12.5 Close-Out Procedures. The contractor is required as a deliverable of each TO to provide
a final invoice no later than 30 calendar days after the end of each individual TO period of
performance. Additionally, the contractor shall provide a Release of Claims no later than 60
calendar days from the submittal of the respective TO final invoice. The order will be
modified for closeout.

12.6 Emergency Conditions. In the event an emergency is declared for WPAFB
necessitating the implementation of an alternate work schedule (other than a standard 8-hour
day, Monday-Friday work week), services provided under this contract may require
implementation of an alternate work schedule, not to exceed a 40-hour work week. The
Contracting Officer will make notification to the appropriate contractor's point of contact. A
modified work schedule will be adopted for the duration of the declared emergency and the
contractor will comply with the provisions of that alternate work schedule.

12.7 Information Technology (IT)

12.7.1 All IT solutions implemented at NASIC shall conform to and shall be in compliance
with the NASIC Enterprise Architecture as published by the Enterprise Architecture Office
(EAO) and approved by the NASIC Chief Information Officer (C10O). Deviations from the
NASIC IT standards shall be addressed through the processes outlined in NASICI 33-108
and NASICI 90-103 accordingly. All contractors and personnel requiring accounts with
elevated system/network privileges shall be trained and certified in accordance with DoD
8570.01-M - Information Assurance Workforce Improvement Program and DFARS
252.239-7001, Information Assurance contractor Training and Certification Program.

12.7.2 All IT solutions developed under this effort shall be fully turned over to the
Government without use restriction or limitation on the Government’s ability to provide the
IT solution and/or source code to any other third party.

12.8 Contractor Manpower Reporting — Enterprise — wide Contractor Manpower
Reporting Application. The contractor shall report all labor hours required for performance
of services executed during the Government Fiscal Year no later than October 31 of each
calendar year. The contractor shall completely fill in all required data fields using the
following web address: http://www.ecmra.mil/.

12.9 Personal Service. The client determined that use of the GSA requirements contract to
satisfy this requirement is in the best interest of the Government, economic and other factors
considered, and this BPA is not being used to procure personal services prohibited by the
Federal Acquisition Regulation (FAR) Part 37.104 titled “Personal Services Contract”. The
Contractor agrees that this is a non-personal services BPA. The Contractor is not, nor shall it
hold itself out, to be an agent or partner of, or joint venture with, the Government.

The Contractor agrees that his/her personnel shall neither supervise nor accept supervision
from Government employees. The Government will not control the method by which the
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contractor performs the required tasks. Under no circumstances shall the Government assign
tasks to, or prepare work schedules for, individual contractor employees. It shall be the
responsibility of the contractor to manage its employees and to guard against any actions that
are of the nature of personal services, or give the perception of personal services. If the
contractor feels that any actions constitute, or are perceived to constitute personal services, it
shall be the contractor’s responsibility to notify the CO immediately. These services shall not
be used to perform work of a policy/decision making or management nature, i.e., inherently
Governmental functions. All decisions relative to programs supported by the contractor shall
be the sole responsibility of the Government.

12.10 CONTRACTOR PERFORMANCE ASSESSMENT REPORTING SYSTEM
(CPARS) Assessment. Upon request by the Government, the contractor shall submit a self-
evaluation of their performance at least annually utilizing a Government provided
template. From time of Government request, the contractor shall have 9 business days (i.e.
initial request due date of 1 week with an additional 2 business day follow-up) to provide
input to the GSA COR. The contractor self-assessment will then be submitted to the
Government client where they will utilize this information to formulate an independent
performance evaluation that will be processed through the Contractor Performance
Assessment Reporting System. The requirements of the FAR and its supplements as it
pertains to CPARS reporting shall be adhered to.
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Appendix 1: SIGINT Software

1.0 Software Development. All software shall be NASIC APPOMATTOX compliant; therefore,
software that is not compatible with the APPOMATTOX architecture shall not be considered as a
viable submission. Software that is intended to extend the general APPOMATTOX capabilities
shall be considered on a case by case basis. Software that falls into this category shall require
government approval prior to development or utilization for all software projects.

1.1 Requirements Analysis. Perform analyses of infrastructure, operational, technical,
functional, data and interface requirements. Design, develop, compare and evaluate potential
technical solutions, concepts or alternatives to meet requirements. Transform statements of
requirements into designs that satisfy NASIC needs in a sound technical and cost effective
manner. Assess, determine and document the impacts that such solutions or other emerging
technologies may have on NASIC mission.

111 Provide system architectural designs, ensuring that all the requirements for the
software items are allocated, refined and documented to facilitate detailed design. Designs
shall elaborate and/or refine software requirements to form a basis for the development and
implementation of the capabilities and shall conform to NASIC and government standards,
and best practices. Designs shall also be consistent with unique user, service, command,
agency or community oriented policies and procedures. The design process may include
Preliminary, Detailed and Critical Design Reviews (PDRs, DDRs and CDRs).

1.2 Perform software requirements analysis and document the software level requirements
describing, at a minimum, the functional capability specifications, performance, interfaces,
qualifications requirements, security specifications, human factors engineering, data definition
and database requirements, installation and acceptance requirements. Document and present the
results.

1.3 Use of NDS. Maintain cognizance of developments in COTS and GOTS software. All
development shall maximize the use of such software. Evaluate the planning performed for the
use of NDS to ensure that all applicable PWS requirements have been met. Upon acquisition,
evaluate the software to determine whether it performs as documented and is adequately
documented. Ensure that the software will pass NASIC security and/or information assurance
testing (e.g., CTO testing) prior to incorporating it into the software being developed.

1.4 NDS software. For all software/hardware purchased or licensed, arrangements shall be
made for licensing and maintenance agreements to transfer to the government upon purchase.
All hardware and software must be compliant with NASIC IT architecture and standards.

1.5 Develop/Implement/Code. Satisfy requirements by building system enhancements and/or
new engineering developments. Perform software coding and testing for each software
component/item in accordance with the approved SDP

1.6 Modification of existing software and documentation. All software to be developed or
enhanced shall utilize the design and coding standards of the existing software. All
modifications to existing software shall be documented as updates to the existing
documentation. All software and database development must adhere to NASIC-33-108 (NASIC
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IT Management CONOPS) and its successors and/or addendums. NASIC/SC shall determine
which components of NASIC-33-108 will be tailored out on a case-by-case basis. (Ref: Table
7.3 —deliverable 12.) Anticipated documentation includes:

16.1
1.6.2
1.6.3
16.4
1.6.5
1.6.6
1.6.7
1.6.8

1.6.9

Functional Description
Data Base Specification
User Manual
Computer Operation Manual
Maintenance Manual
System/Subsystem Specification
Data Requirements Document
Software Unit Specification

Implementation Procedures

1.6.10 Training Material

1.7 System Documentation. Software documentation furnished under this BPA shall be
delivered in electronic format compatible with Microsoft Visio or Office products. Typical
documentation shall provide instruction on how to startup, shutdown and troubleshoot the
system and lists of hardware and software used and physical and logical interface diagrams.
Software delivered in support of SIGINT analysis shall be placed into the NASIC project on G-
FORGE. Where applicable, documentation shall address:

171

1.7.2

1.7.3
174

1.7.5

1.7.6
1.7.7

1.7.8

Startup/shutdown procedures or scripts (to include reboots from
unscheduled shutdowns)

Key system processes & how to monitor/fix/restart any failed processes or
process components

Dependencies on other systems and resources
Location of all log files pertinent to system resources and applications

Rebuild procedures or scripts for a failed system including any procedures
to rebuild storage or optional peripheral equipment

Rack elevations (in Visio format)
Hardware list
Software list with versions
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1.7.9 System interconnection diagrams (in Visio format)

1.7.10 Integration. Increase the functional capability of the NASIC
APPOMATTOX baseline through system engineering process to fully
integrate into the software, documentation and programmatic baseline.

1.7.11 Perform system integration with other systems. Test the aggregates as they
are developed, against their requirements. Perform software integration
and testing. Integrate the software units and software components and test
as the aggregates are developed. Ensure the requirements for the software
are met.

1.7.12 Perform system and software integration and testing.

1.7.13 Perform software integration and testing. Integrate the software units and
software components and test as the aggregates are developed. Ensure the
requirements for the software are met.

1.7.14 Perform software qualification testing for each software item.

1.7.15 Conduct in-plant testing in accordance with the government-approved test
plans. The approved test plans shall include properly formatted
documentation necessary to obtain a CTO and other security and/or
information assurance approvals. Document the results in the Test Report.
(Ref: Table 7.3 —deliverable 12.)

1.7.16 Upon successful completion of in-plant testing, install and test at NASIC
in accordance with government-approved test plans. Prior to installation
into the NASIC production environment, all approvals for installation and
all CTO/security and/or information assurance approvals must have been
granted by the government. Document the results in the Test Report.

1.8 Configuration Management. Manage a CM and software maintenance process for
assigned NASIC systems, activities, applications, databases and infrastructures; prepare and/or
analyze BCRs and SPRs; provide implementation strategies in the form of Work Plans (WPs)
for effort directed at single or multiple BCRs and/or SPRs or combinations of BCRs and SPRs
as identified by the government; and implement software changes associated with BCRs and
SPRs. Submit initial WPs and submit updates to WPs as requested by the government due to
scheduling, requirements, or other changes.

1.9 Software Problem Reports. Upon receipt of a Software Problem Report (SPR) from the
government, investigate the problem to determine probable causes, potential resolutions, effort
required, characterizations of various approaches, advantages and disadvantages of approaches,
schedule, risks and cost of alternative courses of action to resolve, work around or mitigate the
effects of the problem. Present results to the government via a WP for review, discussion,
disposition, coordination and approval. Each WP shall contain testable performance
requirements, deliverable items, delivery schedule, and cost. Perform the effort in accordance
with the government-approved WP to close the SPR keeping the government cognizant of the
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status of the effort to achieve its goal of resolution within budget, performance and schedule.
Participate in meetings to inform the government as to progress and/or need for approval to
change the budget, scope, schedule or deliverables required as the situation may warrant.
Deliver materials in compliance with NASIC configuration management, testing, installation
practices and guidelines.

1.10 Baseline Change Requests. Upon receipt of a Baseline Change Request (BCR) from the
government, perform a requirements analysis to define possible and recommended approaches,
effort required, relationships to other ongoing effort, advantages and disadvantages of
approaches, schedule, risks and cost of alternatives. Present results via a WP to the government
for review, discussion, coordination and approval. Each WP shall contain testable performance
requirements, deliverable items, delivery schedule, and cost. Perform the effort in accordance
with the government-approved WP to develop the baseline change keeping the appropriate
government representatives cognizant of the status of the effort towards achieving the objective
within budget, performance and schedule. Participate in meetings to inform the government as
to progress and/or need for approval to change the budget, scope, schedule or deliverables
required as the situation may warrant. Deliver materials in compliance with NASIC
configuration management, testing, installation practices and guidelines.

1.11 Certification and Fielding. Provide full documentation, functionality, and support to meet
all testing, security, documentation and functional elements to transition the new or enhanced
NASIC baseline capability to the field with full approval to operate at the NASIC and customer
locations. Provide technical support for the installation, familiarization, certification and
operation that will be maintained for each baseline and targeted customer. (Ref: Table 7.3 —
deliverable 12.)

1.12 Perform and support all certification and security activities required to acquire security
certification and approval to field. Provide all security and program documentation, support the
program security testing, and comply with the NASIC approval processes for fielding the
APPOMATTOX baseline(s) within NASIC. Provide familiarization training for system
capabilities.

1.13 Distribute and install the developed baseline within the user environment, integrate and
configure all required components required for site acceptance and operations.
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Performance Work Statement (PWS)
Intelligence Support

National Air and Space Intelligence Center (NASIC)
Wright-Patterson Air Force Base, Ohio

Last updated: 17 January 2019

1.0 BACKGROUND

1.1 These requirements are currently satisfied under General Services Administration (GSA)
Blanket Purchase Agreements (BPAs): 1D05140109, GS05Q15BMAO0015, Counterspace
Analysis Support Program Il (CASP I1); 1D05140125, GS05Q15BMA0030, HAVESTAR VII;
ID05150022, GS05Q15BMA0021, GS05Q15BMA0022, Foreign Air, Space and Technologies
IV (FAST 1IV); 1D05160031, GS05Q17BMAQ005, GS05Q17BMAO0006, SIGINT Engineering
Support Services 1 (SESS 111.)

2.0 SCOPE OF WORK /OBJECTIVE

2.1 The purpose of these requirements is to perform scientific and technical intelligence
analysis supporting NASIC, United States (U.S.) Air Force, Department of Defense (DoD) and
National Level intelligence efforts. The mission areas supported under this PWS are: Air;
Cyberspace; Space and Counterspace; Ballistic Missiles; Forces, Technologies and
Infrastructures; Open Source Intelligence (OSINT); Human Intelligence (HUMINT); Signals
Intelligence (SIGINT); Training.

2.2 Work performed will include obtaining data; performing technical analysis; developing
assessments, evaluations, and predictions of capabilities; designing and assessing current,
developmental and projected threat systems; providing reports related to worldwide
developments.

2.3 The analysis and evaluation of capabilities, performance, and vulnerabilities is based upon
analysis of all available and relevant intelligence information, "all source" intelligence
information, and will be used to support evaluations, assessments and long-range forecasts of
foreign developments.

2.4 The number and depth of specialized areas of these analyses require specialists of
exceptionally high competence in the areas of military systems, operations, and trained to
recognize subtleties in foreign developments which may directly impact current and future
military operations and weapons developments.
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2.5 These requirements support the creation, evaluation and analysis of intelligence data on
foreign developments in current and future weapon systems, subsystems, and technologies
impacting Air, Space, Cyberspace, Missiles, Information Operations and other new initiatives.

2.6 These requirements develop and maintain analytic tools, techniques, and knowledge
databases consistent with NASIC corporate strategies where applicable which include the
Threat Modeling and Analysis Program (TMAP) and the Knowledge Prepositioning System
(KPS) used in performing and delivery of detailed analysis of air and space forces,
Counterspace, information operations systems, subsystems and associated Command, Control,
Communications, Computers (C4).

2.7 These requirements provide a well-rounded team of intelligence professionals capable of
meeting the challenges posed by foreign developments, increased analytical technical expertise
across all aspects of the NASIC mission, cultivate a collaborative environment across the
intelligence and DoD communities, develop and exercise relationships within NASIC and with
external organizations to enhance understanding of capabilities, processes, and requirements,
and develop and sustain effective Knowledge Management tools and processes.

3.0 APPLICABLE DOCUMENTS

Specifics with regards to requirements information/documentation and guidance (e.g. PWS,
QASP, etc.) will be determined and solicited on an individual Task Order (TO) basis.

4.0 PROGRAM/PROJECT MANAGEMENT

4.1 The contractor shall provide a Program Manager to provide total BPA management. For
each TO, the contractor shall provide a Project Manager to provide total TO management. The
Program Manager shall serve as the primary point of contact to the GSA Contracting Officer
(CO) for all technical aspects of the required work.

4.2 1f work cannot be accommodated at the Government facility, the contractor shall provide all
labor, facilities, and non-Government Furnished Equipment (non-GFE) to successfully
complete all requirements. The contractor shall provide the necessary resources to plan,
implement, and manage the tasks set forth below either on-site or off-site as required in each
individual TO to the extent provided by the available man-hours.

4.3 Project Management Plan (PMP). The contractor shall create and maintain a PMP for each
order. The PMP shall describe, as a minimum, the resources necessary to accomplish the PWS.
The PMP shall be completed and certified by the contractor, the NASIC/Government Client
Representative (CR), and the GSA CO within 30 calendar days after award of TO.

4.4 The contractor shall provide up-to-date status, individually for each TO with an active
period of performance, through Monthly Status/Financial Reports. Monthly Status/Financial
Reports shall be unclassified and shall include details on the following items for each previous
time period: (1) Best up-to-date estimate of hours worked and expected charges, including
those of subcontractors; (2) status of work performance; (3) any problems or concerns
encountered that may impact cost or schedule; (4) status of open items from previous reports;
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(5) any suggested solutions; (6) personnel changes; (7) proposed government actions; (8) a
summary chart of the current financial status on all contract line item numbers (CLINSs) (labor,
other direct costs (ODCs)/travel, material).

4.5 The contractor shall provide up-to-date status, individually for each TO with an active
period of performance, through quarterly Program Management Reviews (PMRs). The
contractor’s Program Manager shall be required to present oral program reviews as requested
by the NASIC/Government CR.

4.6 The contractor shall prepare written documentation on the results of tasking to include
verbal and written comments, informational memorandums and letters, meeting minutes,
specialized technical reports and papers, and final report and studies as defined in individual
TOs. Present briefings on government selected studies, models, or analyses associated with task
efforts to various intelligence organizations, committees, or panels as defined in the individual
TOs by the government. The contractor shall prepare and present the briefings to the
government appointed experts prior to the actual presentation, to ensure content accuracy and
that security considerations are properly addressed and followed.

4.7 Maintain a complete listing of classified material issued by the government and maintained
at the contractor’s facility in performance of this contract to include, the title of the material;
the origination date; the overall classification; the type of material (i.e. report, electronic media,
etc.); the number of copies held; and any other information necessary to identify the inventory.
The contractor shall obtain written approval by the NASIC/Government CR prior to the release
of any classified material. The contractor shall provide the NASIC/Government CR with a
destruction certificate for all classified material that is destroyed.

5.0 REQUIREMENTS

5.1 Air. The contractor shall perform scientific and technical analysis in the following areas:
Air Systems; Integrated Air Defense Systems (IADS); Air Ordinance and Cruise Missiles; Air
and Missile Defense Surveillance Systems. This includes analysis of associated Cyberspace
capabilities, dependencies, and vulnerabilities.

5.1.1 Air Systems. The contractor shall provide analysis of current and future technical
characteristics and capabilities of foreign military and dual-use civilian systems including
fighters, bombers, special mission aircraft and unmanned aerial vehicles (UAVS) (to include
weapons, platforms, sensors, and countermeasures) in development or operation and the
actual lethal effect when employed against U.S. and allied forces.

5.1.1.1 Air System Analysis. The contractor shall analyze data from intelligence sources,
such as SIGINT, Geospatial Intelligence (GEOINT), Electronic Intelligence (ELINT),
Measurement and Signature Intelligence (MASINT), HUMINT, foreign materiel
exploitation and open sources to assess the capabilities, performance, vulnerabilities, and
anomalous activities of foreign air weapons and associated systems and subsystems.

5.1.1.2 Air System Sub-System Analysis. The contractor shall analyze subsystem
development and use of electronic devises and technologies, including navigation, avionics,
communications, flight controls, controls and displays, airborne computers, and their
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associated interconnecting systems; air-based directed energy weapons, including lasers,
radiofrequency, and high-power microwave weapons; identification friend or foe (IFF)
systems; radar equipment types such as surveillance, navigation, mission and gun fire
control; and related electronic warfare systems.

5.1.1.3 Air System Design Analysis. The contractor shall perform analysis of all static and
dynamic characteristics of the weapon system (i.e., detailed external configuration; location
and performance of internal avionics, electronics, antennas, and other subsystems;
construction techniques and materials; flight control; flying/handling qualities; propulsion
systems; armament, etc.).

5.1.1.4 Air System Development Analysis. The contractor shall analyze design,
fabrication, and wind tunnel testing of air system and system component models to define
the aerodynamics associated with the vehicle over the expected flight regime. The
contractor shall evaluate combat capability, reliability, maintainability, and survivability.

5.1.1.5 Air Vehicle Signatures Analysis. The contractor shall collect and analyze, and/or
analytically derive, signatures (visible, ultraviolet, infrared (IR), radar, etc.) of foreign air
vehicles and associated subsystems.

5.1.1.6 Air System Engagement Analysis. The contractor shall conduct scientific and
technical analysis and assessments of foreign military systems capabilities, strengths,
vulnerabilities (including Cyberspace, electronic warfare, and information operations),
associated technologies, associated Command, Control, Communications, Computers, and
Intelligence (C4l) systems, and operations of systems. The contractor shall assess the
combat effectiveness of threat aircraft weapon systems. The contractor shall evaluate the
aircraft as a completely integrated system combining the airframe, weapons, radars,
avionics, electronics, command and control, communications, fire-control and signature
information. The contractor shall analyze include man-in-the-loop simulation assessment
techniques.

5.1.1.7 Air Weapon Systems - Detailed Characterization. The contractor shall perform
in-depth analysis of foreign air weapon subsystem characteristics and performance based on
foreign hardware or extensive foreign technical documentation. The contractor shall
integrate analysis results into total system capability assessments. The contractor shall
analyze and determine the function of air weapon components and subsystems such as
avionics, seekers, guidance systems, propulsion systems, signature control systems,
materials, etc. The contractor shall assess these components and subsystems both
individually and as a part of the overall air weapon system.

5.1.1.8 Air Vehicle Analytic Methodology and Tools. The contractor shall analyze and
create aerodynamic vehicle analytic methodologies that shall improve on the techniques
currently used to evaluate technical intelligence data and perform engineering analysis.
Methodologies shall emphasize new approaches that provide increased analytical detail and
accuracy. The contractor shall evaluate and/or modify current analytical tools and modeling
software and develop new analytical tools as required.
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5.1.1.9 Air Weapon System Modeling. The contractor shall perform modeling/digital
simulation in the area of aerodynamic weapon systems. The contractor Simulation
development shall include software development, software verification, data generation,
and data verification.

5.1.1.10 Air Vehicle Signatures Models. The contractor shall create, modify and maintain
computer code and models used to analyze and derive signatures of foreign air vehicles and
associated subsystems.

5.1.1.11 Air System Engagement Models. The contractor shall analyze the combat
effectiveness of threat aircraft weapon systems. The contractor shall develop and modify
computer code and threat models to reflect system performance characteristics of threat
aircraft weapon systems. The contractor shall conduct and document foreign aerodynamic
flight simulation analysis to include mission planning, flight profile modeling, attack
simulation, and attack scenarios.

5.1.2 Integrated Air Defense Systems (IADS). The contractor shall perform analysis of
technical characteristics, capabilities, performance, limitations, combat effectiveness, and
vulnerabilities, of a countries ability to operate its IADS in both peacetime and wartime
situations.

5.1.2.1 Integrated Air Defense Systems (IADS). The contractor shall assess the
operational effectiveness of threat IADS including visualizing a completely integrated
system combining aircraft, radar, links and nodes, missiles, tactics, doctrine, battle
management, and order of battle.

5.1.2.2 IADS Systems Analysis. The contractor shall include system-of-system analysis of
current and future capabilities of foreign threat countries to integrate/coordinate/operate
their air defense assets (including air surveillance sensors, command, control, and
communications and computers systems, and air defense weapon systems) and assessment
of the characteristics, strengths, and limitations/exploitable weaknesses of the entire macro-
level foreign IADS as a whole.

5.1.2.3 IADS Modelling and Simulation. The contractor shall perform modeling and
simulation software development and verification, database management, and enhanced 3D
scene visualization capability (includes development of web-based reach-back to NASIC
analysis exploiting the KPS database.)

5.1.3 Air Ordinance and Cruise Missiles. The contractor shall perform analysis of technical
characteristics, signatures, capabilities, performance, limitations, combat effectiveness,
vulnerabilities, and proliferation of air-to-air and air-to-surface ordinance, air-launched
ballistic missiles, cruise missiles (all types including anti-ship, ground-launched ground
attack, nuclear and conventional) and any associated electronic devises and technologies.

5.1.3.1 Engineering Analysis. The contractor shall perform engineering analysis on current
and projected foreign air-to-surface missiles, cruise missiles (air, ground, and sea launched),
UAVs, and unguided munitions addressing engineering designs, performance assessments,
guidance and control, avionics, warhead, and fusing.
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5.1.4 Air and Missile Defense Surveillance Systems (Ground-based and Airborne
Electronic Systems). The contractor shall perform analysis of technical characteristics,
signatures, capabilities, performance, limitations, combat effectiveness, vulnerabilities, and
proliferation of land-based radar equipment including air defense early warning; SAM-
associated radars with a primary function of target acquisition/air surveillance/early warning;
ballistic missile early warning/over the horizon, navigation, air traffic control, and ground-
controlled and air-controlled intercept radars; materials; data links associated with these
systems.

5.1.4.1 System Analysis. The contractor shall provide analysis of current and future foreign
ground-based and airborne electronic systems, which include the designs, operational
capabilities and limitations, detailed system characteristics, and threat to U.S. systems. The
contractor shall provide the expertise to define the design parameters and obtain detailed
system performance characteristics on proliferated and developmental foreign electronic
systems.

5.1.4.2 Electronic and Directed Energy Systems Analysis. The contractor shall perform
research and technical analysis of foreign countries’ electronic and electro-optic
systems/subsystems, directed energy weapons, fire control systems, integrated avionics
systems, airborne and ground-based radar systems, electronic combat systems, and
associated databases and models.

5.1.4.3 Electronic Databases. The contractor shall obtain, analyze, catalog, and maintain
parametric data which describes foreign threat radar systems.

5.1.4.4 Threat Software Analysis. The contractor shall supplement, enhance, and improve
the quality of NASIC’s threat analysis. The contractor shall provide specialized
engineering/ technical analysis expertise to assist NASIC in its role of analyzing foreign
software-driven threat systems.

5.2 Cyberspace. The contractor shall perform scientific and technical analysis in the following
areas: actual or potential application of foreign Cyberspace threats to U.S. and allied air and
space operations and associated combat support systems, networks, data, and forces including
foreign Cyberspace R&D, capabilities, actors, doctrine, tactics, techniques, procedures,
strategy, employment (current and future), and dependencies that threaten U.S. and allied air
and space operations.

5.2.1 Cyberspace Operations Analysis. The contractor shall assess the characteristics,
capabilities, and vulnerabilities of foreign military air, air defense, Counterspace, and space
command and control processes, information systems and networks of systems and
telecommunications and computer networks whether wired or wireless, ground, air, or space-
based; assess how they are used to enable foreign military operations and terrorist activities.

5.2.2 Information Operations Analysis. The contractor shall analyze assess the capabilities
and limitations of foreign information operations (10) activities to help NASIC assess the
foreign 10 threat to US information and satellite systems operations, and mission.
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5.2.3 System Vulnerability Analysis. The contractor shall analyze assess the characteristics,
capabilities, and vulnerabilities of foreign weapons, air, space, and Supervisory Control and
Data Acquisition (SCADA) systems and networks in addition to analyzing Cyberspace threat
to U.S. weapons, air, space, and SCADA systems.

5.2.4 Malicious Software Analysis. The contractor shall analyze assess characteristics,
capabilities, and limitations of malicious software as well as of techniques and implants to
tamper with computer hardware. The contractor shall design, implement, and maintain
modeling, simulation, database, and training tools.

5.3 Space and Counterspace. The contractor shall perform scientific and technical analysis in
the following areas: Space and Counterspace Systems; Modeling and Tool Development;
Advanced technologies; Anti-Satellite Capability; NAVWAR Assessments. Includes analysis
of associated Cyberspace capabilities, dependencies, and vulnerabilities.

5.3.1 Space and Counterspace Systems. The contractor shall analyze technical
characteristics, performance, signatures, capabilities, limitations, effectiveness, vulnerabilities
(including Cyberspace, electronic warfare, and information operations) and employment of
all systems (current and projected military, civil, and scientific systems and support systems),
sensors, facilities, and hardware normally considered part of current and projected
space/Counterspace platforms, programs, networks and support systems and associated C4l
systems.

5.3.1.1 Space and Counterspace Threat System Analysis. The contractor shall analyze
intelligence data from sources such as SIGINT, GEOINT, MASINT, HUMINT, open
sources, and foreign materiel exploitation to assess the characteristics, performance, and
vulnerabilities of foreign and Non-Government Organizations (NGO) Space/Counterspace
systems and to understand anomalous system behavior.

5.3.1.2 Space and Counterspace Threat Systems Detailed Characterization. The
contractor shall analyze foreign and NGO Space/Counterspace and Space/Counterspace
support systems and subsystems to determine characteristics and performance based on
foreign and NGO hardware and extensive foreign technical documentation including the
integration of analysis results into total system capability assessments. The contractor shall
analyze and determine the capabilities of Space/Counterspace components and subsystems
to include hardware and software intended both for on-orbit and ground applications.

5.3.1.3 Spacecraft and Threat Signatures. The contractor shall collect and analyze, and/or
calculate, spacecraft signatures (visible, infrared, radar, ultraviolet, x-ray, gamma). The
contractor shall measure and/or assess emissivity and absorbance for satellite surfaces and
shall compare calculated signatures to measured signatures, when possible.

5.3.1.4 Space System Employment. The contractor shall provide assessments on foreign
countries’ and NGOs’ use of space-based services for intelligence, surveillance, and
reconnaissance (ISR), communications, and navigation applications including the use of
both indigenous military, civil satellite systems, and space-based services available either
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commercially or through data sharing agreements. The contractor shall create tools and
analytic methodologies to produce assessments of space system employment.

5.3.1.5 Space Mission Control. The contractor shall provide assessments of foreign
countries' and NGOs’ current and projected capabilities to identify, track, control, or make
use of data from space systems via ground, ocean and space-based platforms. The
contractor shall analyze identification and tracking systems including both cooperative and
non-cooperative systems and methods to identify spacecraft functions, capabilities, and
orbital parameters of both individual spacecraft/equipment and networks of
spacecraft/equipment.

5.3.1.6 Space Launch Vehicles & Facilities. The contractor shall perform analysis on
foreign space launch vehicle programs to include design and performance characteristics,
reliability assessments, worldwide launch market evaluation, and space launch facility
design, construction, and operations.

5.3.1.7 Space Systems Operations. The contractor shall provide analysis on command and
control of foreign space systems to include the physical, temporal, and hierarchical structure
associated with foreign task processing, evaluation, and dissemination (TPED).

5.3.1.8 Foreign Cyberspace Threat Analysis Support. The contractor shall provide
support to conduct detailed analysis of foreign Cyberspace threats to space systems and
provide engineered assessments of those capabilities.

5.3.2 Space and Counterspace Modeling and Analysis Tool Development. The contractor
shall develop or modify software tools and shall provide training, both oral and written, on
the software programs.

5.3.2.1 Space and Counterspace Threat Design and Computer Aided Design (CAD)
Computer Modeling. The contractor shall perform design-level studies and develop highly
detailed 3-D geometric computer models of foreign spacecraft and Counterspace
capabilities. These studies shall include detailed technical assessments of subsystems
(sensors, guidance and control, power, structures, thermal control, etc.). The contractor shall
assess all static and dynamic characteristics (i.e., external configuration, layout and location
of internal subsystems, antenna and solar panel motion, construction techniques, and
materials descriptions). The contractor shall apply engineering judgment consistent with
foreign design practice should be used to complete the threat description where intelligence
gaps exist. The contractor shall provide models in an industry standard portable format.

5.3.2.2 Space and Counterspace Threat Design and Functional Modeling. The
contractor shall perform design-level studies and develop highly detailed models of foreign
spacecraft based on NASIC approved processes of modeling using MATLAB/Simulink.
These studies shall include detailed technical assessments of all major subsystems (sensors,
guidance and control, power, structures, thermal control, etc.) as well as payloads. The
models shall be developed so as to operate in a stand-alone environment for external clients
as well as for internal use for analysis. The contractor shall provide detailed modeling of the
space environment to simulate the effects of the environment on the threat. The contractor
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shall apply engineering judgment consistent with foreign design practice should be used to
complete the threat description where intelligence gaps exist. The contractor shall provide
models in an industry standard portable format.

5.3.2.3 Spacecraft and Threat Optical Payload Modeling. The contractor shall perform
design-level studies and construct highly detailed foreign optical satellite payloads. These
studies shall include detailed design and technical assessments on the components that
compose the optical payloads along with the functional performance of the payloads using
industry standard tools. The analysis shall leverage all available and relevant sources of
intelligence data as well as additional engineering sources of information. The contractor
shall apply engineering judgment consistent with foreign design practice should be used to
complete the threat description where intelligence gaps exist. The contractor shall provide
models in an industry standard portable format.

5.3.2.4 Space and Counterspace Threat Modeling. The contractor shall perform
modeling/digital simulation in the area of space defense including simulation software
development & verification, and data generation & verification.

5.3.3 Advanced Space and Counterspace Technologies. The contractor shall analyze
emerging space technologies that have impacts on space development and operational
systems.

5.3.3.1 Signature Reduction Analysis. The contractor shall assess foreign capabilities to
achieve signature reduction on aerodynamic, ballistic missile, and other space systems in
the areas of Radar Cross Section (RCS) (including analysis of advanced technologies), IR,
and electronic emissions.

5.3.3.2 Electromagnetic Analysis. The contractor shall analyze electromagnetic codes,
tools and techniques for application to specific signature intelligence analytic issues.

5.3.3.3 Laser Analysis Support. The contractor shall provide support to conduct detailed
analysis of foreign Counterspace laser systems, associated infrastructure, and provide
engineering assessments of those capabilities.

5.3.3.4 Electronic Warfare Analysis Support. The contractor shall provide support to
conduct detailed analysis of foreign Counterspace electronic warfare capabilities, associated
infrastructure, and provide engineering assessments of those capabilities.

5.3.3.5 Command, Control & Communication (C3) Analysis Support. The contractor
shall provide support to conduct detailed analysis of foreign Counterspace C3 systems,
associated infrastructure, and provide integrated assessments across the physical and virtual
C3 domains.

5.3.3.6 Operational Space Intelligence Support. The contractor shall provide support to
strategic and operational space intelligence requirements. The contractor shall input,
manage, and coordinate data relevant to foreign Counterspace operations and the facilities
and equipment associated with these operations.
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5.3.3.7 Space Intelligence Preparation of the Battlespace Intelligence Reporting. The
contractor shall provide support to provide information research and database inputs to
maintain and enhance SMD digital production.

5.3.3.8 Space Object Surveillance & Identification Analysis Support. The contractor
shall provide support to conduct detailed analysis of foreign SOSI radar and optical
systems, associated infrastructure, and provide integrated all-source assessments.

5.3.3.9 Regional Analysis Support. The contractor shall provide support to conduct
detailed analysis of foreign Counterspace programs and provide integrated assessments of
foreign Counterspace strategy, intent, and doctrine.

5.3.3.10 Anomaly Resolution Support. The contractor shall provide support to perform
first-tier analysis of anomalous satellite events, determining their cause and source.

5.3.3.11 Signals Analysis Support. The contractor shall provide support to conduct
detailed analysis and reporting of signals intelligence data.

5.3.3.12 Imagery Analysis Support. The contractor shall provide support to conduct
detailed analysis of imagery intelligence data.

5.3.4 Anti-Satellite (ASAT) Analysis. The contractor shall provide assessments of foreign
countries' and NGOs’ abilities to interfere with satellites and satellite links (command,
control, and data). Assessments shall include capabilities and limitations of individual
systems and networks of systems.

5.3.4.1 Anti-Satellite Capability Analysis. The contractor shall analyze foreign ground-
based, sea-based, air-based, and space-based anti-satellite systems; including conventional,
nuclear, directed energy weapons, or ballistic missile defense systems used in an anti-
satellite role.

5.3.4.2 Direct Ascent Anti-satellite Analysis Support. The contractor shall provide
support to conduct detailed analysis of foreign direct ascent anti-satellite weapons systems,
associated infrastructure, and provide engineering assessments of those capabilities.

5.3.4.3 Nuclear, Directed Energy and Kinetic Anti-satellite Analysis Support. The
contractor shall provide support to conduct detailed analysis of foreign nuclear, directed
energy and kinetic anti-satellite weapons systems, associated infrastructure, and provide
engineering assessments of those capabilities.

5.3.5 Integrated Navigation Warfare (NAVWAR) Assessments. The contractor shall
assess Global Positioning System and space-based Position, Navigation, and Timing (PNT)
integration into threat weapons potentially used against U.S. and allied forces, and
encompasses associated doctrine, tactics, and employment.

5.4 Ballistic Missiles. The contractor shall perform scientific and technical analysis of foreign
ballistic missile systems in the following areas: detailed external configuration; location and
performance of internal components, technologies, and other subsystems; construction
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techniques and materials; guidance and control systems; propulsion systems; reentry systems,
countermeasures, and ground support equipment.

5.4.1 Ballistic Missile Systems. The contractor shall perform analysis including static and
dynamic characteristics of the weapon system (i.e., including the evaluation of operational
capability, reliability, maintainability, survivability, vulnerabilities, proliferation of critical
components, technology, production capability, specialty materials, or expertise to countries
or groups hostile to the U.S. national security interests. Includes analysis of associated
Cyberspace capabilities, dependencies, and vulnerabilities.

5.4.2 Ballistic Missile System Analysis. The contractor shall analyze data from intelligence
sources such as SIGINT (signals intelligence), GEOINT (imagery), ELINT (electronics),
RADINT (radar), HUMINT (human), foreign materiel exploitation, and open sources to
assess the capabilities, performance, vulnerabilities, and anomalous activities of foreign
ballistic missiles and associated systems and subsystems.

5.4.3 Ballistic Missile Sub-System Analysis. The contractor shall perform engineering
analysis on current and projected foreign ballistic missile systems and subsystems. The
analysis shall address engineering designs, performance assessments, airframe, propulsion,
guidance and control, reentry vehicles, warheads, countermeasures, and penetration aids

5.4.4 Projected Ballistic Missile Systems. The contractor shall provide analysis of project
foreign ballistic missile system capabilities, performance, and vulnerabilities, for a period of
at least 20 years into the future, including assessment of operational needs/deficiencies;
analysis of doctrine and doctrinal requirements; assessment of technological capabilities to
support requirements, including identification of plants, factories, institutes, and personalities
that are related to specific enabling technologies; assessment of sources or recipients of
technology transfer; development of feasible conceptual designs that could fulfill mission
requirements; and estimates of probable deployment dates.

5.4.5 Ballistic Missile System Signatures. The contractor shall analyze, and/or analytically
derive, signatures (visible, ultraviolet, IR, radar, etc.) of foreign ballistic missiles and
associated subsystems.

5.4.6 Ballistic Missile System Operational Analysis. The contractor shall assess the
operational effectiveness of foreign ballistic missile weapon systems. The contractor shall
evaluate the weapon as a completely integrated system combining the ballistic missile,
ground support equipment, deployment facilities, command/control/communications, and
signature information with country-specific associated doctrine and tactics. The contractor
shall develop and modify computer code, threat models, and threat visualizations to reflect
overall system performance characteristics.

5.4.7 Ballistic Missile Flight Models. The contractor shall conduct and document foreign
ballistic missile flight simulation analysis to include missile trajectory modeling, attack
simulation, and attack scenarios.
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5.4.8 Ballistic Missile Vulnerabilities. The contractor shall analyze foreign ballistic missile
vulnerability and hardening to lasers (IR to X-ray wavelengths), particle beam weapons
(neutral and charged), and kinetic energy weapons.

5.4.9 Ballistic Missile Analytic Methodology and Tools. The contractor shall review,
analyze, propose, and create ballistic missile analytic methodologies that improve on the
techniques currently used to evaluate technical intelligence data and perform engineering
analysis. Methodologies shall emphasize new approaches that provide increased analytical
detail and accuracy. The contractor shall evaluate and/or modify current analytical tools and
modeling software and create new analytical tools as required.

5.5 Forces, Technology, and Infrastructure. The contractor shall provide scientific and
technical analysis and assessment of current and future foreign services capabilities and
technologies and infrastructure (operational C4ISR, air, air defense, and ballistic missiles)
including analysis of capabilities of civil air organizations to support military operations, in
leadership; strategy; doctrine; intent; operational art; tactics, techniques, and procedures,
training curriculums; readiness systems; training doctrine, and threat perceptions. Includes
analysis of associated Cyberspace capabilities, dependencies, and vulnerabilities.

5.5.1 General Threat Technology Assessments/Forecasts. The contractor shall provide
engineering and scientific assessments and forecasts in the area of technologies and their
military impact on current and future air, ballistic missile, Counterspace, and space system,
subsystem, and component capabilities, performance, and vulnerabilities.

5.5.1.1 Basic Emerging, Disruptive, and Breakthrough Technologies. The contractor
shall perform analysis, evaluation and projection of the discovery, development, or
exploitation of advanced military technologies by foreign state or non-state actors including
assessments of the developments and trends in foreign scientific and technical capabilities
that impact future applications in military defense and national security to prevent
technology surprise to the U.S. and allied forces.

5.5.1.2 Apparent Emerging Air and Space Applications. The contractor shall provide
engineering and scientific assessments and forecasts in the area of emerging or
breakthrough technologies and their applications to current and future air, air defense,
ballistic missile, C4, space and Counterspace systems to include: directed energy, active
and passive sensors, propulsion, fuels, electronics, computing, analytical techniques,
cybernetics, power, structures, low observable, stealth, counter-stealth, materials,
Cyberspace operations, and manufacturing processes; also includes: associated resources,
and technology acquisition and transfer efforts, weapon system acquisition processes, and
details on R&D strategies, policies, decisions, practices, resource allocations, and priorities.

5.5.1.3 Electronic Combat Capability Analysis. The contractor shall analyze foreign
ground-based, sea-based, air-based, and space-based electronic combat capabilities. The
analysis shall examine the means to jam/spoof sensors and communication links, to include
modeling.
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5.5.1.4 Air and Missile Defense Suppression Analysis. The contractor shall analyze
foreign air and missile defense suppression capability through the use of jamming, anti-
radiation missiles, air-to-surface weapons (guided and unguided), ballistic weapons, special
operations, and advanced technologies.

5.5.1.5 Non-Conventional Warfare Analysis. The contractor shall characterize foreign
non-conventional warfare including, but not limited to special-purpose forces, terrorist
activity, Radio Frequency (RF) weapons, and emerging technologies.

5.5.2 Technology Transfer & Proliferation Assessments/Forecasts. The contractor shall
provide assessments and long-range forecasts in the areas of technology transfer and its
military impact, ability of recipient countries to assimilate transferred technology, and
proliferation of weapons of mass destruction and/or their delivery systems.

5.5.3 Denial and Deception Analysis. The contractor shall assess the denial and deception
strategy, doctrine, operational art, organization, leadership, personnel, tactics, techniques,
procedures and systems of foreign air and space forces. Assessments shall include but not be
limited to technical analysis of denial and deception systems (decoys, camouflage netting,
coatings, and other devices); operational analysis of employment of denial and deception at
the tactical, operational and strategic levels; and predictive analysis of future denial &
deception capabilities.

5.5.4 Infrastructure Assessments. The contractor shall perform analysis of service
infrastructure, service modernization, service readiness, and service sustainability including
assessments of the composition, demographics, disposition, logistics, strength, vulnerabilities,
training status, tactics, combat effectiveness, mobilization, employment of forces, and other
relevant information concerning the personnel, units, facilities, and equipment.

5.5.4.1 Leadership Assessments. The contractor shall conduct assessments of military air
services leadership; their perceptions of the threat and their capabilities/vulnerabilities; their
perception of the U.S.; their goals, motivations, and intentions; and their ability/capability
to pursue them.

5.5.4.2 Civilian Air Systems Capabilities. The contractor shall perform analysis of
technical characteristics capabilities, performance, limitations, effectiveness, and
vulnerabilities of foreign civilian aircraft, their materials, production techniques, and related
RDT&E programs.

5.5.4.3 Behavioral Influences Analysis. The contractor shall assess the influence
vulnerabilities and susceptibilities of foreign air & space forces personnel, and personnel in
other organization/groups of interest, at the operational level with emphasis on
organizational and group dynamics. The contractor shall predict likely adversary intent and
behavior, and formulate recommendations for influencing behavior to achieve the U.S.
operational commander’s desired effects.

5.5.4.4 Projected Air Systems and Forces Analysis. The contractor shall provide analysis
of projected foreign air threat system capabilities, performance, and vulnerabilities for a
period of at least 20 years into the future. The contractor shall develop feasible conceptual

UNCLASSIFIED
-13-



UNCLASSIFIED

designs that could fulfill mission requirements; and estimates of probable deployment dates
of foreign threat systems capabilities, performance, and vulnerabilities, for a period of at
least 20 years into the future, including assessment of operational needs/deficiencies;
analysis of doctrine and doctrinal requirements; assessment of technological capabilities to
support requirements, including identification of plants, factories, institutes, and
personalities that are related to specific enabling aerospace technologies; assessment of
sources or recipients of technology transfer; feasible conceptual designs that could fulfill
mission requirements; and estimates of probable deployment dates.

5.5.4.5 Projected Space and Counterspace Systems and Forces. The contractor shall
create conceptual designs to fulfill mission requirements and estimates of probable
deployment dates of space systems and forces of foreign countries and NGOs at least 20
years into the future. Assessments shall include analysis of the threat or spacecraft, payload,
orbital characteristics, operations, mission control, and launch systems. The contractor shall
provide analysis of project space systems and forces of foreign countries and NGOs at least
20 years into the future. Analysis shall include: operational needs/deficiencies; doctrine;
employment concepts; technological capabilities to support requirements, including
identification of plants, factories, institutes, and personalities that are related to specific
space/Counterspace technologies; sources or recipients of technology transfer; development
of feasible conceptual designs to fulfill mission requirements; and estimates of probable
deployment dates. Assessments shall include analysis of the threat or spacecraft, payload,
orbital characteristics, operations, mission control, and launch systems.

5.5.5 Operational Threat Environment. The contractor shall assess, analyze, and document
the current, projected, and reactive operational environment.

5.5.5.1 Force Level Analysis. The contractor shall characterize foreign offensive and
defensive force levels, roles and missions, doctrine, strategy, tactics, and training.

5.5.5.2 Socio-Economic and Other Factors Analysis. The contractor shall characterize
foreign socio-economic, ethnic, political, religious, etc., factors that influence force levels,
roles and missions, military doctrine, strategy, training, and tactics.

5.5.5.3 C4l Analysis. The contractor shall analyze foreign command, control,
communications, computers and intelligence (C4l) infrastructure and capabilities.

5.5.5.4 Attack Capability Analysis. The contractor shall characterize foreign attack
capabilities, including force size, composition, and attack timing, against both defended and
undefended point and area targets.

5.5.5.5 Information Operations Analysis. The contractor shall characterize foreign
information operations capabilities relative to information gain, exploit, attack, and defend.

5.5.5.6 Camouflage, Concealment and Deception Analysis. The contractor shall
characterize the employment of foreign camouflage, concealment, and deception (CC&D)
equipment that supports foreign operation or strategic denial and deception activity. The
contractor shall assess foreign nation capability to develop or implement CC&D technology
that is employed to protect aircraft, ballistic missiles, selected ground vehicles, and strategic
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facilities, and assess its ability to deny or degrade U.S. ISR sensors, and the U.S.
reconnaissance, surveillance, targeting, and acquisition capability.

5.5.5.7 Logistics Analysis. The contractor shall assess foreign logistics, support, and
production capabilities.

5.5.6 Regional Air and Space Forces Analysis. The contractor shall assess the force
structure, composition, leadership, personnel, strategy, doctrine, operational art, and tactics
of foreign air and space forces and other organizations of interest, with emphasis on the
integrated and synergistic employment of air, space and information capabilities to achieve
strategic, operational and tactical effects. Analysis shall focus on current capability and
predicting future capability up to 20 years in the future. In particular, provide assessments of
military training and exercises, of air, space and missile forces, to include Information
operations (electronic warfare, counter-space, cyber, etc.), in order to provide insight into
intent and capabilities of the force.

5.5.7 Integrated Threat. The contractor shall assess, analyze, and document the current,
projected, and reactive integrated threat, that is, the synergy of threat targets, system specific
threats, and the operational threat environment that defines the complete war fighting
capability of an adversary.

5.5.7.1 Systems Integration Analysis. The contractor shall analyze foreign capability to
integrate offensive, defensive, and defense suppression operations to defeat or degrade
current and future US offensive and defensive systems.

5.5.7.2 Theater Modeling Analysis. The contractor shall perform quantitative modeling of
US/foreign strategic and theater exchanges.

5.5.7.3 Defensive Systems Modeling Analysis. The contractor shall perform quantitative
modeling of US ballistic missile and/or other air and space defense systems to included
architectures and related measures of effectiveness.

5.5.7.4 Foreign Perceptions Analysis. The contractor shall characterize foreign
perceptions of current and future US offensive and defensive systems including weapons,
sensors, communications, and countermeasures.

5.6 Open Source Intelligence (OSINT.) The contractor shall collect, process (to include
translation of foreign language where applicable), exploit, and disseminate primarily foreign
open source information and OSINT analysis to support the NASIC all-source mission and the
broader Intelligence Community.

5.6.1 OSINT Analytic Methodology and Tool Development. The contractor shall review,
analyze, propose, and develop OSINT analytic methodologies that improve on the
techniques currently used to perform collection, processing (to include foreign language
translation), exploitation, and dissemination of scientific and technical open source data.
Methodologies shall emphasize new approaches that promote enhanced OSINT analytic
tradecraft. The contractor shall evaluate and/or modify current analytical tools and software
and develop new analytical tools as required.
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5.6.2 OSINT Translation Tool Development. The contractor shall create and maintain
specialized analysis tools for translation of foreign language scientific and technical textual
information in support of Open Source and all-source intelligence analysis and production
including specialized machine translation routines and applications for Government use and
ownership.

5.7 Human Intelligence (HUMINT.) The contractor shall collect HUMINT information and
support HUMINT collection to support the HUMINT missions of NASIC, Air Force, and the
Intelligence Community. Specialized HUMINT collection qualifications may be required.

5.8 Analyst Training. The contractor shall cultivate and exercise relationships with NASIC
training personnel to maximize the benefits from existing NASIC opportunities. The contractor
shall document and report the relevant findings.

5.8.1 Cadre of Mentors. The contractor shall identify and educate a cadre of mentors
available to guide new NASIC analyst development. The contractor shall document with
verbal and/or written presentations and technical reports.

5.8.2 Exercise Support Requirements. The contractor shall conduct exercise scenario
development and execution to define/determine where additional analysis and development
needs are required. The contractors shall document with verbal and/or written presentations
and written report findings upon exercise completion.

5.9 SIGINT. The contractor shall perform SIGINT data analysis, data processing, data
management, analytic techniques development and implementation, IT management, IT and
specialized hardware acquisition, system engineering, system integration and training
development as they relate to SIGINT analysis.

5.9.1 System Engineering and Integration. Tasks of this type shall require the contractor to
develop, procure, and deliver hardware/software system, system upgrade or system
components to meet defined performance criteria. The resulting hardware/software shall be
used to process, analyze, exploit and report on collected data.

5.9.1.1 The contractor shall review the current state of the art in SIGINT and, to the greatest
extent practical, shall adhere to NASIC and SIGINT community standards when
recommending or making hardware and software modifications, updates, or changes for
hardware and software where practical. Contractor shall first obtain written Government
approval before implementing such non-standard solutions.

5.9.1.2 The contractor shall deliver software-intensive turnkey systems, system upgrades, or
system components for SIGINT processing and analysis. Systems will consist of general
purpose IT and specialized signal processing hardware and contractor-created software.

5.9.1.3 The contractor shall provide the government with a system design modification or
upgrade document which shall include major features of the design, lists of hardware,
software, and firmware to be used, task milestones, performance measures/goals and a
statement of expected future year costs to the government. Changes to the task milestones
or performance measures require government approval by CR or ACR.
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5.9.2 System Support. Tasks of this type shall require the contractor to operate, maintain,
update, modify, expand, document, or analyze a SIGINT system or systems. Performance of
these tasks may require the contractor to update, modify, or expand the NASIC SIGINT
system in question by adding, removing or updating hardware, software or firmware or by
modifying the configuration of the system or its components. The contractor shall perform the
following:

5.9.2.1 Requirements may be scheduled or ad-hoc. Due dates for scheduled functions shall
be identified in the TO and reviewed at the task kickoff meeting. The TO shall identify the
types of ad-hoc functions to be performed; ad-hoc function assignments will be
accompanied by a due date.

5.9.2.2 When the contractor needs to make a change to the NASIC SIGINT system, the
contractor shall submit a request for change (RFC) document prior to performing the
modification when the modification changes the processing or storage capacities or physical
node count of the system by more than 10%, incurs on-going costs for the government
(such as software licensing), or has the potential to make the system unavailable to 10 or
more users for a period of 60 minutes or more in the event of an upgrade failure. The
government may waive this requirement on a case-by-case basis. All waivers will be
granted in writing.

5.9.2.3 Request for change (RFC) documents shall identify the intended result of the
change; future year costs associated with the change; planned date of change; all hardware,
software, and firmware components to be added, removed or modified; network address
changes; an installation plan and a back-out plan in the event of failure.

5.9.3 SIGINT Techniques Implementation. Tasks of this type shall require the contractor to
implement a new or improved analytic, processing, or training function. The deliverable for
these efforts shall most commonly be a software routine or training module, but could also
include hardware, analysis of a process or algorithm, or a study.

5.9.3.1 The contractor shall review the current state of the art in SIGINT and adhere to
NASIC and SIGINT community standards for hardware and software to the greatest extent.
The Contractor shall not introduce or use non-standard hardware and software without first
obtaining written Government approval from CR or ACR.

5.9.3.2 The contractor shall provide the government with an implementation plan which
shall include major features of the deliverable; lists of hardware, software, and firmware to
be used; task milestones; required features and a statement of expected future year costs to
the government. Changes to the task milestones or required features require government
approval by CR or ACR

5.9.3.3 The contractor shall develop databases and web hosted products to support NASIC
finished intelligence production. This includes database development, database verification,
data generation, and data verification. Database development includes generation of the
database structure and input of the data into the database. Database development will be
consistent with NASIC corporate strategies, which includes the KPS.
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5.9.4 SIGINT Analysis. Tasks of this type shall require the contractor to perform or support
SIGINT analysis. Analysis duties may include finding, ordering, loading, screening,
processing, analysis, and reporting of SIGINT data; consultation with government or
contractor SIGINT analysts; and presentation of the results of analysis or a topic area with
material bearing on SIGINT data analysis.

5.9.4.1 The contractor shall conduct SIGINT analysis or analysis support as specified in the
TO. The contractor shall be responsible for producing product types described in the TO.
Product due dates may be specified in the TO or may be provided in writing after TO
award. Product due dates may not be changed except by TO modification.

5.9.5 NASIC Data Management System (NDMS) Upgrades and Enhancements. The
contractor shall upgrade and enhance the NASIC Data Management System (NDMS) to
provide long-term storage and management capabilities for specialized signals and data sets.
The contractor shall automate data management processes, improve interfaces with NASIC
and national databases and systems used for management, tracking, identifying, transmitting,
cataloging, and storing of signals data. The contractor shall implement hardware and software
system improvements and expansion to the existing storage sub-systems and data
management to facilitate growing mission, access to new data sets, improve access speeds,
and reduce system administration overhead burden and maintenance costs.

6.0 Delivery Schedule

Deliverables and schedule will be provided at the TO level. All data items shall be delivered to
the Government in compliance with the established performance measures and quality
requirements as specified.

7.0 Meeting Attendance/Travel

7.1 Meeting Attendance. The contractor shall participate in regular team meetings, technical
interchange meetings, and interface control working group meetings as required. The
contractor shall prepare and present briefings to the Government when requested on the
results of efforts undertaken for this PWS.

7.2 Travel Requirements. The Contractor may be required to travel within the CONUS and
OCONUS. Travel (to include security clearance requests) within the CONUS must be
coordinated and authorized by the GSA CO or Government Technical Monitor at least 15
business days prior to trip (unless notification was received by the CO or Government
Technical Monitor after that period) and prior to incurring costs. Contractor costs for travel
will be reimbursed in accordance with FAR 31.205-46, in arrears. The travel costs shall be
reasonable and allowable as defined in FAR 31.201 and in accordance with the limitations of
the Joint Travel Regulation.

For OCONUS travel, the contractor shall comply with the Foreign Clearance Guide (FCG)
and shall be responsible for ensuring timely compliance with all FCG requirements. The
contractor shall be responsible for all preparations to include, passports, inoculations, and
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transportation expenses. All clearance requests shall be sent to the GSA CO or Government
Technical Monitor at least 30 calendar days prior to the trip (unless notification was received
by the CO or Government Technical Monitor after that period) and prior to incurring costs.
The travel costs shall be reasonable and allowable as defined in FAR 31.201 and in
accordance with the limitations of the Department of State Standardized Regulation.

The contractor shall invoice monthly on the basis of cost incurred. The contractor must
provide documentation in support of all travel expenses. The contactor will not be reimbursed
for local travel (within a 50-mile radius of the Government/contractor’s facility) or commuter
travel (commute from home to work site).

Invoice submissions including travel costs shall include completed travel expense sheets (i.e.,
travel voucher) for each trip and each employee who traveled. The travel expense report,
receipts of $75 or more (with exceptions being lodging and transportation), and supporting
documentation (e.g., approval email for exceeding per diem rates, cost comparisons, etc.)
shall be submitted with the invoice. Expense report(s) must include the traveler’s name, dates
of travel, destination, purpose of travel, Approval Authority documentation (e.g., copy of the
e-mail authorizing travel by Government official), and cost for each trip. All travel costs shall
be compiled into the Government provided travel expense sheet provided within the TO or
similar document that has been determined to be acceptable by the Government. The entire
submission shall be complete and organized to enable the Government to complete an
efficient review. Submissions that are not complete and organized are subject to rejection.

8.0 Personnel

8.1 The contractor shall ensure personnel performing on TOs have the proper credentials
allowing them to work in the U.S. Persons later found to be undocumented or illegal aliens
will be remanded to the proper authorities.

8.2 Personnel Skill Levels. The skill level an individual qualifies for is dependent upon
relevant education, experience and capabilities of the individual which equip him/her to
perform within the proposed labor category. For each TO, the contractor shall propose the
required disciplines, skill mix and level, which are most effective for accomplishing the task.

8.2.1 The contractor shall propose individuals with skills meeting the requirements specified
in the subsequent TO PWS’.

8.3 Key Personnel. Key Personnel are defined as those individuals who are essential to the
work being performed. Key personnel proposed shall be qualified in the appropriate labor
category. The contractor shall provide resume(s) in sufficient detail to allow the Government
to assess the qualifications, experience, and security clearance level of the proposed key
personnel. The contractor's key personnel shall have valid TOP SECRET/Sensitive
Compartmented Information (TS/SCI) security clearances and there shall be a sufficient
number of appropriately cleared personnel to handle, store, work with, generate, and manage
the classified information associated with these requirements.
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8.3.1 Key Personnel Substitution. The contractor shall not remove or replace any
personnel designated as Key Personnel without making a written request to and receiving
written concurrence from the CO. The contractor’s request for a change to Key Personnel
shall be made no later than ten (10) calendar days in advance of any proposed substitute(s)
and shall include a justification for the change. The request shall (1) indicate the labor
category or labor categories affected by the proposed change, (2) include resume(s) of the
proposed substitute in sufficient detail to allow the Government to assess their
qualifications, experience, and security clearance level, and (3) include a statement
addressing the impact of the change on the contractor’s performance.

8.3.2 Non-Key Personnel Substitutions

8.3.2.1 The contractor shall ensure that all proposed replacements (temporary or
permanent) meet the security requirements for the replaced individual and all substituted
personnel shall have equal or better qualifications than the individual they replace, subject
to the Government’s discretion.

8.3.2.2 The contractor shall notify the Government of any potential vacancy and prior to
any staff member being removed, rotated, re-assigned, diverted or replaced.

8.3.3 Continuity of Qualified Personnel. The contractor shall maintain sufficient staffing
levels to accomplish all required tasks. This includes a sufficient number of personnel with
appropriate security clearance to handle, store, work with, generate, and manage any
classified information associated with this BPA and any TOs awarded under this BPA.

8.3.3.1 Personnel Transition. The contractor shall make every effort to perform tasks
without loss of service to the Government. This may necessitate the use of temporary
personnel to fill short term gaps between permanently assigned employees. Failure of the
contractor to employ an adequate number of qualified, appropriately cleared personnel
will not be an excuse for failure to perform this work within the cost, performance, and
delivery parameters of this contract or any TO awarded under this BPA.

8.4 Management and Training. The contractor shall be responsible for selecting personnel
who are well qualified to perform the required services, versed in supervising techniques used
in their work, and for keeping personnel informed of all improvements, changes, and methods
of operation.

8.5 Exceptions to Personnel Qualifications. NASIC will accept nationally recognized
experts and other personnel well qualified in the various labor categories in lieu of specified
degree requirements on a case by case basis. When requested, the contractor shall furnish the
specific qualifications of each individual proposed to work on the task. If key individuals are
proposed who the contractor claims are nationally recognized experts or otherwise well
qualified individuals, sufficient detail should be given to allow evaluators to verify this claim.
Examples of special qualifications that will be recognized will include, but not be limited to:
(a) years of experience in the discipline(s) required for this effort; (b) publications; (c)
presentations at national level conferences; (d) patents; (e) copyrights; (f) professional
affiliations; (g) university affiliations; and (h) special recognition(s), awards, and honors. All
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nationally recognized experts shall adhere to the same security clearance requirements,
standards of conduct, and moral and ethical requirements. NASIC reserves the right to
disapprove personnel not believed to be technically qualified.

9.0 Government Furnished Facilities, Equipment And Information

9.1 Government Furnished Equipment/Government Furnished Property (GFE/GFP).
The contractor shall have access to the GFE/GFP specified below. If the contractor requires
any additional GFE/GFP to accomplish individual TOs, the contractor shall specify the
requirements in the technical proposal, and shall be subject to Government approval. Should
the Government disapprove any GFE/GFP requested in the proposal; the contractor shall be
prepared to accomplish the requirements of the PWS without the requested GFE/GFP.

9.1.1 Facilities and Services NASIC will provide work space, furniture, access to business
telephones (for business purposes only) and the computer time as required for work
performed on-site at Wright Patterson AFB, OH at no additional cost to the contractor. Any
requirements for additional GFE will be stated in each TO. All GFE shall be returned at the
end of the period of performance unless otherwise stated in writing by the contracting
officer.

9.1.2 Information Sources. Qualified Government personnel will be available to provide
technical input, answer questions, review completed draft deliverables and provide
feedback. Timely communication is essential to meet shortened suspense dates, particularly
as it relates to documentation and informational meetings and briefings. NASIC will provide
access to JWICS, NIPRNET, and all-source intelligence data required to complete the items
in the PWS.

9.1.3 Contractor Liability. The contractor shall conserve and protect Government
resources. The use of these resources for non-Governmental use is prohibited. The
contractor shall repair any Government-owned equipment, which is damaged through or by
the fault of the contractor, with equipment of equal or better quality, at no cost to the
Government. All repairs and/or replacement of GFE/GFP must be pre-approved by the
contracting officer.

9.1.4 GFE/GFP Inventory. The contractor shall maintain a current list of all GFE/GFP
broken out by active task order and provide it to the contracting officer.

9.2 Rehabilitation Act Compliance (Section 508). Unless otherwise exempt, all services
and/or products provided in response to this requirement shall comply with Section 508 of the
Rehabilitation Act of 1973, as amended (29 U.S.C. 794d), and the Architectural and
Transportation Barriers Compliance Board Electronic and Information Technology (EIT)
Accessibility Standards (36 CFR part 1194.)

10.0 Place of Performance

10.1 Primary Locations. The majority of the work shall be accomplished at the contractor's
facility and at NASIC, 4180 Watson Way, Wright-Patterson AFB, Ohio 45433-5648.
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10.2 Additional Locations. Contractor work space may be required in various locations
within the CONUS as stated on the DD254.

11.0 Security

11.1 Special Access Program (SAP) access may be required of certain personnel on some
TOs.

11.2 The contractor shall submit a DD Form 254 for all assigned subcontractors within 30
calendar days of issuance of first TO from this BPA.

11.3 The contractor shall submit an SCI Eligibility Nomination Package and SF86 for each
proposed individual requiring TS/SCI to the COR within 10 calendar days of TO award.

11.3.1 In the event an individual's eligibility decision exceeds 30 calendars days beyond the
TO award date, the Government reserves the right to request the nomination of a
replacement candidate. Where no suitable candidate is nominated within 10 calendar days of
the Government request, the Government reserves the right to cancel the TO award and
issue a subsequent TO award.

11.4 The Use of Foreign Nationals. A foreign national is defined as all persons not citizens
of, not nationals of or immigrant aliens to the U.S. It is expected that some materials marked
NOT RELEASABLE TO FOREIGN NATIONALS (NOFORN) will be passed to the
contractor in support of various tasks issued. Any Foreign National will be prohibited from
reviewing material with this handling caveat. Per DoD 5220.22-R, dated 17 Feb 87,
paragraph 1-237, Immigrant alien is defined as any person lawfully admitted into the U.S.
under an immigration visa for permanent residence.

11.5 Privacy Act Information. The provisions of the Privacy Act of 1974 protect
information, and, therefore all contractor personnel and any subcontractors assigned to this
contract shall take the proper precautions to protect the information from unauthorized
disclosure.

11.6 Operational Security (OPSEC). Critical Information (CI) associated with any TO
shall be protected to prevent adversary collection and exploitation. The contractor shall
implement security requirements as directed by the Government's OPSEC Plan including
initial training and reoccurring training, which shall be provided as Government Furnished
Information (GFI).

11.7 Non-Disclosure Agreement. When specified, contractor personnel shall complete and
sign a “Contractor Employee Non-Disclosure Agreement”. A copy of each signed and
witnessed Non-Disclosure agreement shall be submitted to the contracting officer prior to
performing any work.

12.0 Special Instructions

12.1 Guaranteed Final Report. Final reports shall be required for each subtask and shall be
defined at the TO level.
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12.2 Contractor Holidays. The prices/costs in the contract include holiday observances;
accordingly, the Government will not be billed for such holidays. Any work to be performed
on an observed holiday, shall be submitted for approval to the CO a minimum of 10 days
before the work is to occur. The request shall include the name of the contractor, the number
of hours requested, and a Government POC who will be available to sign the contractor in
and out of the facility. If approved by the CO, the contractor shall only bill the Government
at the established hourly rate, and not at a higher holiday/overtime rate. The following days
are considered holidays:

12.2.1 All days issued by Executive Order by The President of the United States;
12.2.2 New Year's Day

12.2.3 Martin Luther King Jr. Day
12.2.4 President's Day

12.2.5 Memorial Day

12.2.6 Independence Day

12.2.7 Labor Day

12.2.8 Columbus Day

12.2.9 Veteran's Day

12.2.10 Thanksgiving

12.2.11 Christmas

12.3 Identification of Contractor Personnel. Contractors shall identify themselves as
contractors during meetings, telephone conversations, and in electronic messages, or
correspondence. All contractor-occupied Government facilities shall be clearly identified with
contractor supplied signs, or name plates identifying these are contractor work areas.

12.4 Man-year Definition. For the purposes of this PWS one (1) man-year is defined as a
total of 1920 labor hours.

12.5 Close-Out Procedures. The contractor is required as a deliverable of each TO to provide
a final invoice no later than 30 calendar days after the end of each individual TO period of
performance. Additionally, the contractor shall provide a Release of Claims no later than 60
calendar days from the submittal of the respective TO final invoice. The order will be
modified for closeout.

12.6 Emergency Conditions. In the event an emergency is declared for WPAFB
necessitating the implementation of an alternate work schedule (other than a standard 8-hour
day, Monday-Friday work week), services provided under this contract may require
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implementation of an alternate work schedule, not to exceed a 40-hour work week. The
Contracting Officer will make notification to the appropriate contractor's point of contact. A
modified work schedule will be adopted for the duration of the declared emergency and the
contractor will comply with the provisions of that alternate work schedule.

12.7 Information Technology (IT)

12.7.1 All IT solutions implemented at NASIC shall conform to and shall be in compliance
with the NASIC Enterprise Architecture as published by the Enterprise Architecture Office
(EAO) and approved by the NASIC Chief Information Officer (C1O). Deviations from the
NASIC IT standards shall be addressed through the processes outlined in NASICI 33-108
and NASICI 90-103 accordingly. All contractors and personnel requiring accounts with
elevated system/network privileges shall be trained and certified in accordance with DoD
8570.01-M — Information Assurance Workforce Improvement Program and DFARS
252.239-7001, Information Assurance contractor Training and Certification Program.

12.7.2 All IT solutions developed under this effort shall be fully turned over to the
Government without use restriction or limitation on the Government’s ability to provide the
IT solution and/or source code to any other third party.

12.8 Contractor Manpower Reporting — Enterprise — wide Contractor Manpower
Reporting Application. The contractor shall report all labor hours required for performance
of services executed during the Government Fiscal Year no later than October 31 of each
calendar year. The contractor shall completely fill in all required data fields using the
following web address: http://www.ecmra.mil/.

12.9 Personal Service. The client determined that use of the GSA requirements contract to
satisfy this requirement is in the best interest of the Government, economic and other factors
considered, and this BPA is not being used to procure personal services prohibited by the
Federal Acquisition Regulation (FAR) Part 37.104 titled “Personal Services Contract”. The
Contractor agrees that this is a non-personal services BPA. The Contractor is not, nor shall it
hold itself out, to be an agent or partner of, or joint venture with, the Government.

The Contractor agrees that his/her personnel shall neither supervise nor accept supervision
from Government employees. The Government will not control the method by which the
contractor performs the required tasks. Under no circumstances shall the Government assign
tasks to, or prepare work schedules for, individual contractor employees. It shall be the
responsibility of the contractor to manage its employees and to guard against any actions that
are of the nature of personal services, or give the perception of personal services. If the
contractor feels that any actions constitute, or are perceived to constitute personal services, it
shall be the contractor’s responsibility to notify the CO immediately. These services shall not
be used to perform work of a policy/decision making or management nature, i.e., inherently
Governmental functions. All decisions relative to programs supported by the contractor shall
be the sole responsibility of the Government.

12.10 CONTRACTOR PERFORMANCE ASSESSMENT REPORTING SYSTEM
(CPARS) Assessment. Upon request by the Government, the contractor shall submit a self-
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evaluation of their performance at least annually utilizing a Government provided
template. From time of Government request, the contractor shall have 7 business days to
provide input to the GSA COR. The contractor self-assessment will then be submitted to the
Government client where they will utilize this information to formulate an independent
performance evaluation that will be processed through the Contractor Performance
Assessment Reporting System. The requirements of the FAR and its supplements as it
pertains to CPARS reporting shall be adhered to.
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Appendix 1: SIGINT Software

1.0 Software Development. All software shall be NASIC APPOMATTOX compliant; therefore,
software that is not compatible with the APPOMATTOX architecture shall not be considered as a
viable submission. Software that is intended to extend the general APPOMATTOX capabilities
shall be considered on a case by case basis. Software that falls into this category shall require
government approval prior to development or utilization for all software projects.

1.1 Requirements Analysis. Perform analyses of infrastructure, operational, technical,
functional, data and interface requirements. Design, develop, compare and evaluate potential
technical solutions, concepts or alternatives to meet requirements. Transform statements of
requirements into designs that satisfy NASIC needs in a sound technical and cost effective
manner. Assess, determine and document the impacts that such solutions or other emerging
technologies may have on NASIC mission.

111 Provide system architectural designs, ensuring that all the requirements for the
software items are allocated, refined and documented to facilitate detailed design. Designs
shall elaborate and/or refine software requirements to form a basis for the development and
implementation of the capabilities and shall conform to NASIC and government standards,
and best practices. Designs shall also be consistent with unique user, service, command,
agency or community oriented policies and procedures. The design process may include
Preliminary, Detailed and Critical Design Reviews (PDRs, DDRs and CDRs).

1.2 Perform software requirements analysis and document the software level requirements
describing, at a minimum, the functional capability specifications, performance, interfaces,
qualifications requirements, security specifications, human factors engineering, data definition
and database requirements, installation and acceptance requirements. Document and present the
results.

1.3 Use of NDS. Maintain cognizance of developments in COTS and GOTS software. All
development shall maximize the use of such software. Evaluate the planning performed for the
use of NDS to ensure that all applicable PWS requirements have been met. Upon acquisition,
evaluate the software to determine whether it performs as documented and is adequately
documented. Ensure that the software will pass NASIC security and/or information assurance
testing (e.g., CTO testing) prior to incorporating it into the software being developed.

1.4 NDS software. For all software/hardware purchased or licensed, arrangements shall be
made for licensing and maintenance agreements to transfer to the government upon purchase.
All hardware and software must be compliant with NASIC IT architecture and standards.

1.5 Develop/Implement/Code. Satisfy requirements by building system enhancements and/or
new engineering developments. Perform software coding and testing for each software
component/item in accordance with the approved SDP

1.6 Modification of existing software and documentation. All software to be developed or
enhanced shall utilize the design and coding standards of the existing software. All
modifications to existing software shall be documented as updates to the existing
documentation. All software and database development must adhere to NASIC-33-108 (NASIC
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IT Management CONOPS) and its successors and/or addendums. NASIC/SC shall determine
which components of NASIC-33-108 will be tailored out on a case-by-case basis. (Ref: Table
7.3 —deliverable 12.) Anticipated documentation includes:

16.1
1.6.2
1.6.3
164
1.6.5
1.6.6
1.6.7
1.6.8
1.6.9

Functional Description
Data Base Specification
User Manual
Computer Operation Manual
Maintenance Manual
System/Subsystem Specification
Data Requirements Document
Software Unit Specification

Implementation Procedures

1.6.10 Training Material

1.7 System Documentation. Software documentation furnished under this BPA shall be
delivered in electronic format compatible with Microsoft Visio or Office products. Typical
documentation shall provide instruction on how to startup, shutdown and troubleshoot the
system and lists of hardware and software used and physical and logical interface diagrams.
Software delivered in support of SIGINT analysis shall be placed into the NASIC project on G-
FORGE. Where applicable, documentation shall address:

1.7.1

1.7.2

1.7.3

1.74

1.7.5

1.7.6

1.7.7

1.7.8

Startup/shutdown procedures or scripts (to include reboots from
unscheduled shutdowns)

Key system processes & how to monitor/fix/restart any failed processes or
process components

Dependencies on other systems and resources
Location of all log files pertinent to system resources and applications

Rebuild procedures or scripts for a failed system including any procedures
to rebuild storage or optional peripheral equipment

Rack elevations (in Visio format)
Hardware list
Software list with versions
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1.7.9 System interconnection diagrams (in Visio format)

1.7.10 Integration. Increase the functional capability of the NASIC
APPOMATTOX baseline through system engineering process to fully
integrate into the software, documentation and programmatic baseline.

1.7.11 Perform system integration with other systems. Test the aggregates as they
are developed, against their requirements. Perform software integration
and testing. Integrate the software units and software components and test
as the aggregates are developed. Ensure the requirements for the software
are met.

1.7.12 Perform system and software integration and testing.

1.7.13 Perform software integration and testing. Integrate the software units and
software components and test as the aggregates are developed. Ensure the
requirements for the software are met.

1.7.14 Perform software qualification testing for each software item.

1.7.15 Conduct in-plant testing in accordance with the government-approved test
plans. The approved test plans shall include properly formatted
documentation necessary to obtain a CTO and other security and/or
information assurance approvals. Document the results in the Test Report.
(Ref: Table 7.3 — deliverable 12.)

1.7.16 Upon successful completion of in-plant testing, install and test at NASIC
in accordance with government-approved test plans. Prior to installation
into the NASIC production environment, all approvals for installation and
all CTO/security and/or information assurance approvals must have been
granted by the government. Document the results in the Test Report.

1.8 Configuration Management. Manage a CM and software maintenance process for
assigned NASIC systems, activities, applications, databases and infrastructures; prepare and/or
analyze BCRs and SPRs; provide implementation strategies in the form of Work Plans (WPs)
for effort directed at single or multiple BCRs and/or SPRs or combinations of BCRs and SPRs
as identified by the government; and implement software changes associated with BCRs and
SPRs. Submit initial WPs and submit updates to WPs as requested by the government due to
scheduling, requirements, or other changes.

1.9 Software Problem Reports. Upon receipt of a Software Problem Report (SPR) from the
government, investigate the problem to determine probable causes, potential resolutions, effort
required, characterizations of various approaches, advantages and disadvantages of approaches,
schedule, risks and cost of alternative courses of action to resolve, work around or mitigate the
effects of the problem. Present results to the government via a WP for review, discussion,
disposition, coordination and approval. Each WP shall contain testable performance
requirements, deliverable items, delivery schedule, and cost. Perform the effort in accordance
with the government-approved WP to close the SPR keeping the government cognizant of the
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status of the effort to achieve its goal of resolution within budget, performance and schedule.
Participate in meetings to inform the government as to progress and/or need for approval to
change the budget, scope, schedule or deliverables required as the situation may warrant.
Deliver materials in compliance with NASIC configuration management, testing, installation
practices and guidelines.

1.10 Baseline Change Requests. Upon receipt of a Baseline Change Request (BCR) from the
government, perform a requirements analysis to define possible and recommended approaches,
effort required, relationships to other ongoing effort, advantages and disadvantages of
approaches, schedule, risks and cost of alternatives. Present results via a WP to the government
for review, discussion, coordination and approval. Each WP shall contain testable performance
requirements, deliverable items, delivery schedule, and cost. Perform the effort in accordance
with the government-approved WP to develop the baseline change keeping the appropriate
government representatives cognizant of the status of the effort towards achieving the objective
within budget, performance and schedule. Participate in meetings to inform the government as
to progress and/or need for approval to change the budget, scope, schedule or deliverables
required as the situation may warrant. Deliver materials in compliance with NASIC
configuration management, testing, installation practices and guidelines.

1.11 Certification and Fielding. Provide full documentation, functionality, and support to meet
all testing, security, documentation and functional elements to transition the new or enhanced
NASIC baseline capability to the field with full approval to operate at the NASIC and customer
locations. Provide technical support for the installation, familiarization, certification and
operation that will be maintained for each baseline and targeted customer. (Ref: Table 7.3 —
deliverable 12.)

1.12 Perform and support all certification and security activities required to acquire security
certification and approval to field. Provide all security and program documentation, support the
program security testing, and comply with the NASIC approval processes for fielding the
APPOMATTOX baseline(s) within NASIC. Provide familiarization training for system
capabilities.

1.13 Distribute and install the developed baseline within the user environment, integrate and
configure all required components required for site acceptance and operations.
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1.0 GENERAL INSTRUCTIONS
Submitting a quote is the contractor’s affirmative statement that they understand all requirements
specified in the Performance Work Statement (PWS) and will meet the performance standards
and requirements therein. The contractor’s quote must be submitted in accordance with and
include all information requested by these instructions. Quotations that are not submitted in
accordance with the RFQ instructions may be excluded from award.

1.1 Electronic Quote Submission: All electronic quotes shall be submitted
via GSA eBuy. In addition, all schedule contractors submitting quotes
shall register in GSA’s electronic acquisition portal, AAS Business
Systems Portal (AASBS Portal) IT-Solutions Shop (ITSS) [web address:
https://portal.fas.gsa.gov/]. Contractors that submit a quote but fail to
properly register in AASBS Portal may be considered as failure to submit
a quote via these instructions and may result in the contractor’s exclusion
from consideration. If registration and/or technical assistance is needed,
please contact the AASBS Portal Help Desk at 1-877-243-2889.

1.2 Hard Copy Quote Submission: Schedule contractors are required to
submit eight (8) hard copies of their quotes in three-ring binders by the
due date in paragraph 1.7 below to the following address. It is preferred
that the entire quote is contained within a single three-ring binder such
that a total of eight (8) binders are submitted.

ATTN: Evan Port
2600 Paramount Place, Suite 180
Fairborn, Ohio 45324

1.3 Assumptions: If terms, conditions, or assumptions are included in a
quotation, the quotation may be excluded on grounds that it failed to
comply with the RFQ’s instructions.

1.4 Quote Validity: All quotations received in response to this RFQ shall
remain valid for at least 240 calendar days past the due date specified in
1.7 below.

15 Exchanges: The Government intends to evaluate quotations and award a
task order without exchanges with schedule contractors. However, the
Government reserves the right to conduct exchanges or seek clarifications
if the contracting officer determines them to be necessary. The
Government further reserves the right to reduce the number of quotations
being competitively considered for award to the greatest number that will
permit efficient competition among the most highly rated quotations.
Schedule contractors will receive written notice if their quotation is
removed from consideration for award.
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1.6

1.7

1.8

1.9

1.10

1.11

Questions: Questions regarding this RFQ must be submitted in writing
via e-mail to Evan Port at evan.port@gsa.gov no later than February 20,
2019. The Government reserves the right to not answer questions
submitted after this time

Due Date: Quotations are due on March 13, 2019 at 2 PM CT. Late
quotes will be processed in accordance with FAR 52.212-1(f).

Number of Awards: The Government anticipates making three awards
resulting from this RFQ. However, the Government reserves the right to
make more or fewer than three awards or to make no awards at all.

Quote Incorporation: Portions of the contractor’s quotation may be
incorporated into the blanket purchase agreement (BPA) award.

Security Classification: Quotes must be unclassified.

Page/Font/File Format: The page format shall have no less than a 1 inch
margin using no smaller than a 10 point font for all text. The
management and past performance portions of the quotation are to be
submitted as a separate Microsoft (MS) Word 2007 or newer files or as
PDF documents. The price quotation is to be submitted as a separate MS
Excel 2007 or newer file. All Adobe PDF documents and MS Word
documents shall be submitted with the ability to highlight and copy the
text/data of the document. Any documents submitted that are protected in
such a way which does not enable the ability to highlight/copy/paste the
text/data will not be accepted. It is the sole responsibility of the schedule
contractor to ensure that the electronic files submitted are virus free and
can be opened and read by the Government. Quotation submissions shall
not be locked, encrypted, or otherwise contain barriers to opening. The
Government is under no obligation to seek clarification regarding
electronic quotation submissions if submissions cannot be opened or
accessed.

2.0 MANAGEMENT QUOTE INSTRUCTIONS:

2.1

Page Limitations: The management portion of the quotation is limited
to a maximum of 35 pages. The following items will not be considered
when calculating page limits: cover page, table of contents, -o+the
glossary, or resumes for key personnel. Page limitations shall not be
circumvented by including inserted text boxes, pop-ups, or hyperlinks to
additional information. Excess pages will not be read or considered in
evaluation of the quotation.



mailto:evan.port@gsa.gov

ID05190006
Attachment 2

3.0 PAST PERFORMANCE INSTRUCTIONS:
The past performance portion of the quotation shall be submitted as a separate electronic
document from the management portion of the quotation.

3.1

3.2

3.3

Past Performance Information Sheets: The contractor shall submit
information in accordance with Appendix A - Past Performance
Information Sheet on a minimum of three and a maximum of five recent
contracts that the prime contractor considers most appropriate in
demonstrating its ability to perform this requirement. The Government
will only consider contracts submitted by the prime contractor or
contractors under a Contractor Team Arrangement (CTA). When
forming CTAs, schedule contractors should follow the guidance for
elements of a CTA at the following link: https://www.gsa.gov/buying-
selling/purchasing-programs/gsa-schedules/schedule-features/contractor-
team-arrangements. The Government will not consider contracts
submitted for subcontractors or other contractor team members. The page
limit for the Past Performance Information Sheets is five pages per effort.
The contractor shall include rationale supporting their assertion that the
past performance effort meets the definitions of recent and relevant.

Past Performance Questionnaires: The contractor shall provide the
Appendix B, Past Performance Questionnaire found in this attachment, to
each of the Government customer Points of Contact (POC) identified for
each of the past performance efforts submitted. Appendix C provides a
sample Questionnaire Cover Letter for use when providing the Past
Performance Questionnaires to the Government POCs. Contractors
should request the Government customer POCs complete and e-mail the
questionnaires directly to Evan Port, evan.port@gsa.gov, and shall be
received by the Government by the due date for quotes listed in paragraph
1.7 above. Early submission of the Past Performance Questionnaires is
encouraged. In order to expedite the assessment process, the contractor
may complete Sections | and 1l of the Past Performance Questionnaire for
the convenience of the Government customer POC. The contractor shall
not, however, complete any other section of the Past Performance
Questionnaire. Once the questionnaires are completed by the customer
POCs, the information contained therein shall be considered sensitive and
shall not be released to the contractor.

Organizational Structure Change History: Many companies have
acquired, been acquired by, or otherwise merged with other companies,
and/or reorganized their divisions, business groups, subsidiary
companies, etc. In many cases, these changes have taken place during the
time of performance of relevant past efforts or between conclusion of
recent past efforts and this source selection. As a result, it can be difficult
to determine what past performance is relevant to this procurement. To
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facilitate this relevancy determination, include a "roadmap" describing all
such changes in the organization of your company. A pamphlet or other
commercial document describing such reorganizations may suffice. As
part of this explanation, show how these changes impact the relevance of
any efforts you identify for past performance evaluation/confidence
assessment. There is no page limitation for this explanation.

4.0 PRICE QUOTE INSTRUCTIONS:
The price portion of the quotation shall be submitted as a separate electronic document from the
management and past performance portions of the quotation.

4.1

4.2

4.3

Pricing Detail: Pricing must include the labor categories and rates to be
used to accomplish the requirements of the PWS through the entire 10-
year ordering period. Labor categories and rates identified in your quote
must be in your GSA schedule or added to your GSA schedule by time of
award, and your GSA schedule must be active at time of award. If your
GSA schedule is set to expire within the total 10-year ordering period,
you must provide labor rates for the remainder of the ordering period
based on approved escalation percentages in your current GSA schedule.

Discounts: The Government is requesting discounts to GSA schedule
rates.

Price Realism: The Government reserves the right, but is not obligated,
to conduct a realism analysis.

5.0 CONTRACT DOCUMENTATION INSTRUCTIONS:
The contract documentation portion of the quote shall be submitted as a separate electronic
document. There is no page limitation for this portion of the quote.

5.1

5.2

GSA Schedule Contract: Schedule contractors shall provide information
as to how they will comply with any potential GSA Schedule contract
period of performance limitations they might have when complying with
FAR 8.405-3(d)(3). This should include information as to the current
validity of the GSA Schedule contract; whether the contract is currently
in the 5-year base period or in one of the 5-year option periods (i.e.
Option 1, 2, or 3) and, if applicable, any actions the schedule contractor
will take to ensure the GSA Schedule contract will be active throughout
the potential 10-year BPA ordering period.

Organizational and Consultant Conflicts of Interest (OCCI): Each
schedule contractor shall specifically identify in its quote whether or not
any potential or actual OCCI, as described FAR 9.5, exists for this
procurement. If the schedule contractor believes that no OCCI exists, the
OCCI response shall set forth sufficient details to support such a position.
If a schedule contractor believes that an actual or perceived OCCI does
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5.3

exist on this procurement, the schedule contractor shall submit an OCCI
plan with the gquote, explaining in detail how the OCCI will be mitigated
and/or avoided.

CTAs: If a CTA is utilized, schedule contractors shall provide the CTA
Agreement with their quote. The Government will review the CTA
Agreement to ensure that it understands the CTA. It is recommended that
CTA Agreements include the Recommended Team Agreement Elements
at the following link: https://www.gsa.gov/buying-selling/purchasing-
programs/gsa-schedules/schedule-features/contractor-team-arrangements.
NOTE: Due to system limitations, GSA is only able to award a task
order to a single contractor. Thus, while a CTA may or may not
choose to appoint a “lead” member for the overall BPA, the CTA
must appoint a “lead” member for each task order for contract
administration, invoicing, and payment purposes. The “lead” does
not need to be the same CTA member for every task order.
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APPENDIX A
PAST PERFORMANCE INFORMATION

Provide the information requested in this form for each contract reference. Provide frank,

concise comments regarding your performance on the contracts you identify. Provide a separate
completed form for each contract/program submitted. Limit the number of references submitted
and the length of each submission to the limitations set forth at paragraph 3.1 of this attachment.

A. Contractor Name (Company/Division):
CAGE Code:
DUNS Number:
(NOTE: If the company or division performing this effort is different than the contractor or the
relevance of this effort to the instant procurement is impacted by any company/corporate
organizational change, note those changes -- refer to paragraph 3.4 of this attachment.

B. Program Title:

C. Contract Specifics:

1. Contracting Agency or Customer
2. Contract Number

3. Contract Type

4. Period of Performance

5. Initial Contract Cost/Price
6. Current/final Contract Cost/Price

7. Annual Contract $ Value

8. If Amounts for 5 and 6 above are different, provide a brief description of the reason

D. Brief Description of Effort:
E. Completion Date:

1. Original date:

2. Current Schedule:

3. Estimate at Completion:
4. How Many Times Changed:
5. Primary Causes of Change:

F. Primary Customer Points of Contact: (For Government contracts, provide current
information on both individuals. For commercial contracts, provide points of contact fulfilling
these same roles.)

1. Program Manager/COR: Name
Office
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Address

Telephone

2. Contracting Officer: Name
Office
Address

Telephone

G. Address any technical/management (or other) area about this contract/program considered
unique.

H. For each of the relevancy areas listed in 1.2.2 of RFQ Attachment 3, illustrate how your
experience on this program applies to that relevancy area.

I. Specify, by name, any key individuals who participated in this program and are proposed to
support the instant procurement. Also, indicate their contractual roles for both procurements.

J. Describe the nature or portion of the work on the proposed effort to be performed by the
business entity being reported here. Also, estimate the percentage of the total proposed effort to
be performed by this entity.
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APPENDIX B
PAST PERFORMANCE QUESTIONNAIRE

SECTION I: CONTRACT IDENTIFICATION

Contractor:

Cage Code of contractor contract was awarded to:

Contract number:
Contract type (e.g., firm fixed price, cost plus, etc.):

Was this a competitively awarded contract? Yes No
Period of performance:
Initial contract cost: $
Current/final contract cost: $

Reasons for differences between initial contract cost and final contract cost:

©COoNo~LNE

10. Description of products/service provided:

11. Geographic description of services under this contract, e.g., local, nationwide, worldwide, other
Commands, etc.:

SECTION Il. EVALUATOR AND AGENCY IDENTIFICATION
A. Agency (customer) name:

B. Evaluator's name and title:
C. Evaluator's phone number and email address:

SECTION Ill. PAST PERFORMANCE QUESTIONS/EVALUATION
(Circle your response, and/or provide written responses, when applicable.)

1. Technical Performance
a. Did the contractor meet the technical requirements of the PWS?

Yes No
If no, please explain:
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b. What was the overall quality of the contractor’s performance?

2. Program Management

a. Did the contractor effectively manage and direct the contract?
Yes No
If no, please explain:

b. Did the contractor maintain good business relations with the agency?

Yes No
If no, please explain:

3. Transition/Phase-In

Did the contractor smoothly transition its resources and personnel?
Yes No
If no, please explain:

4. Employee Staff and Retention

a. Did the contractor recruit, hire, train and retain a qualified workforce with the appropriate
skill levels during the term of the contract, and maintain a low turnover rate?

Yes No
If no, please explain:

b. Did the contractor replace departing personnel with employees of the same quality and
skills and do so with minimal disruption to contract performance?

Yes No
If no, please explain:

5. Cost Performance
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a. Did the contractor effectively forecast, manage and control costs? Did it alert the agency of
unforeseen costs before they occurred?

Yes

No

If no, please explain:

b. Did the contractor meet forecasted costs and perform within contract costs?

Yes

No

If no, please explain:

For question
question:

number 6, please use ONE of the following performance levels to answer the

EXCEPTIONAL (E) (Blue) - During the contract period, contractor
performance meets or met contractual requirements and exceeds or
exceeded many to the Government's benefit. The contractual
performance of the element or sub-element being assessed was
accomplished with few minor problems for which corrective actions
taken by the contractor were highly effective.

VERY GOOD (VG) (Purple) - During the contract period, contractor
performance meets or met contractual requirements and exceeds or
exceeded some to the Government's benefit. The contractual
performance of the element or sub-element being assessed was
accomplished with some minor problems for which corrective
actions taken by the contractor were effective
SATISFACTORY(S) (Green) — During the contract period,
contractor performance meets or met contractual requirements. The
contractual performance of the element or sub-element being
assessed contained some minor problems for which corrective
actions taken by the contractor appear or were satisfactory.

MARGINAL (M) (Yellow) — During the contract period, contractor
performance does not or did not meet some contractual
requirements. The contractual performance of the element or sub-
element being assessed reflects a serious problem for which the
contractor has not yet identified corrective actions. The contractor's
proposed actions appear only marginally effective or were not fully
implemented.

UNSATISFACTORY (U) (Red) — During the contract period,

contractor performance does not or did not meet most contractual
requirements and recovery in a timely manner is not likely. The

10
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contractual performance of the element or sub-element contains

serious problem(s) for which the contractor’s corrective actions

appear or were ineffective.
6. What is your OVERALL level of satisfaction with the contractor’s performance?
Exceptional Very Good Satisfactory Marginal Unsatisfactory

SECTION IV. RETURN OF COMPLETED FORM
Please return your completed form to: Evan Port, evan.port@gsa.gov

11
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APPENDIX C
SAMPLE QUESTIONNAIRE COVER LETTER

LETTERHEAD
(Date)
FOR OFFICIAL USE ONLY

The General Services Administration is in the process of selecting a contractor for the
United States Air Force’s requirement for scientific and technical intelligence support services
(1D05190006). One of the considerations in quote evaluation is the verification of the
contractor's past and present performance on contracts, which reflect the contractor's ability to
perform on the proposed effort. We depend on information received from agencies such as
yours, which have had firsthand experience with a contractor, for the evaluation of the
contractor's performance on those contracts.

Our areas of interest in the contractor are summarized in the enclosed questionnaire. As
discussed in our initial phone contact with your office, our schedule is extremely tight and we
need your written response no later than calendar days after your receipt of this letter.
To assist you in preparing your response and expediting your reply, the questionnaire may be
filled out by hand and emailed to evan.port@gsa.gov

Please contact Evan Port at evan.port@gsa.gov prior to emailing or if you have any
questions. Your completed questionnaire will become a part of the official contract file. Your
help is greatly appreciated and your prompt response will be one of the keys to the successful
and timely completion of this Source Selection.

Signature

1 Atch
Questionnaire

12
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1.0 GENERAL INSTRUCTIONS
Submitting a quote is the contractor’s affirmative statement that they understand all requirements
specified in the Performance Work Statement (PWS) and will meet the performance standards
and requirements therein. The contractor’s quote must be submitted in accordance with and
include all information requested by these instructions. Quotations that are not submitted in
accordance with the RFQ instructions may be excluded from award.

1.1 Electronic Quote Submission: All electronic quotes shall be submitted
via GSA eBuy. In addition, all schedule contractors submitting quotes
shall register in GSA’s electronic acquisition portal, AAS Business
Systems Portal (AASBS Portal) IT-Solutions Shop (ITSS) [web address:
https://portal.fas.gsa.gov/]. Contractors that submit a quote but fail to
properly register in AASBS Portal may be considered as failure to submit
a quote via these instructions and may result in the contractor’s exclusion
from consideration. If registration and/or technical assistance is needed,
please contact the AASBS Portal Help Desk at 1-877-243-2889.

1.2 Hard Copy Quote Submission: Schedule contractors are required to
submit eight (8) hard copies of their quotes in three-ring binders by the
due date in paragraph 1.7 below to the following address. It is preferred
that the entire quote is contained within a single three-ring binder such
that a total of eight (8) binders are submitted.

ATTN: Evan Port
2600 Paramount Place, Suite 180
Fairborn, Ohio 45324

1.3 Assumptions: If terms, conditions, or assumptions are included in a
quotation, the quotation may be excluded on grounds that it failed to
comply with the RFQ’s instructions.

1.4 Quote Validity: All quotations received in response to this RFQ shall
remain valid for at least 240 calendar days past the due date specified in
1.7 below.

15 Exchanges: The Government intends to evaluate quotations and award a
task order without exchanges with schedule contractors. However, the
Government reserves the right to conduct exchanges or seek clarifications
if the contracting officer determines them to be necessary. The
Government further reserves the right to reduce the number of quotations
being competitively considered for award to the greatest number that will
permit efficient competition among the most highly rated quotations.
Schedule contractors will receive written notice if their quotation is
removed from consideration for award.
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1.6

1.7

1.8

1.9

1.10

1.11

Questions: Questions regarding this RFQ must be submitted in writing
via e-mail to Evan Port at evan.port@gsa.gov no later than February 20,
2019. The Government reserves the right to not answer questions
submitted after this time

Due Date: Quotations are due on March 13, 2019 at 2 PM CT. Late
quotes will be processed in accordance with FAR 52.212-1(f).

Number of Awards: The Government anticipates making three awards
resulting from this RFQ. However, the Government reserves the right to
make more or fewer than three awards or to make no awards at all.

Quote Incorporation: Portions of the contractor’s quotation may be
incorporated into the blanket purchase agreement (BPA) award.

Security Classification: Quotes must be unclassified.

Page/Font/File Format: The page format shall have no less than a 1 inch
margin using no smaller than a 10 point font for all text. The
management and past performance portions of the quotation are to be
submitted as a separate Microsoft (MS) Word 2007 or newer files or as
PDF documents. The price quotation is to be submitted as a separate MS
Excel 2007 or newer file. All Adobe PDF documents and MS Word
documents shall be submitted with the ability to highlight and copy the
text/data of the document. Any documents submitted that are protected in
such a way which does not enable the ability to highlight/copy/paste the
text/data will not be accepted. It is the sole responsibility of the schedule
contractor to ensure that the electronic files submitted are virus free and
can be opened and read by the Government. Quotation submissions shall
not be locked, encrypted, or otherwise contain barriers to opening. The
Government is under no obligation to seek clarification regarding
electronic quotation submissions if submissions cannot be opened or
accessed.

2.0 MANAGEMENT QUOTE INSTRUCTIONS:

2.1

Page Limitations: The management portion of the quotation is limited
to a maximum of 35 pages. The following items will not be considered
when calculating page limits: cover page, table of contents, the glossary,
resumes for key personnel, or labor category descriptions. Page
limitations shall not be circumvented by including inserted text boxes,
pop-ups, or hyperlinks to additional information. Excess pages will not
be read or considered in evaluation of the quotation.
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3.0 PAST PERFORMANCE INSTRUCTIONS:
The past performance portion of the quotation shall be submitted as a separate electronic
document from the management portion of the quotation.

3.1

3.2

3.3

Past Performance Information Sheets: The contractor shall submit
information in accordance with Appendix A - Past Performance
Information Sheet on a minimum of three and a maximum of five recent
contracts that the prime contractor considers most appropriate in
demonstrating its ability to perform this requirement. The Government
will only consider contracts submitted by the prime contractor or
contractors under a Contractor Team Arrangement (CTA). When
forming CTAs, schedule contractors should follow the guidance for
elements of a CTA at the following link: https://www.gsa.gov/buying-
selling/purchasing-programs/gsa-schedules/schedule-features/contractor-
team-arrangements. The Government will not consider contracts
submitted for subcontractors or other contractor team members. The page
limit for the Past Performance Information Sheets is five pages per effort.
The contractor shall include rationale supporting their assertion that the
past performance effort meets the definitions of recent and relevant.

Past Performance Questionnaires: The contractor shall provide the
Appendix B, Past Performance Questionnaire found in this attachment, to
each of the Government customer Points of Contact (POC) identified for
each of the past performance efforts submitted. Appendix C provides a
sample Questionnaire Cover Letter for use when providing the Past
Performance Questionnaires to the Government POCs. Contractors
should request the Government customer POCs complete and e-mail the
questionnaires directly to Evan Port, evan.port@gsa.gov, and shall be
received by the Government by the due date for quotes listed in paragraph
1.7 above. Early submission of the Past Performance Questionnaires is
encouraged. In order to expedite the assessment process, the contractor
may complete Sections | and 11 of the Past Performance Questionnaire for
the convenience of the Government customer POC. The contractor shall
not, however, complete any other section of the Past Performance
Questionnaire. Once the questionnaires are completed by the customer
POCs, the information contained therein shall be considered sensitive and
shall not be released to the contractor.

Organizational Structure Change History: Many companies have
acquired, been acquired by, or otherwise merged with other companies,
and/or reorganized their divisions, business groups, subsidiary
companies, etc. In many cases, these changes have taken place during the
time of performance of relevant past efforts or between conclusion of
recent past efforts and this source selection. As a result, it can be difficult
to determine what past performance is relevant to this procurement. To
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facilitate this relevancy determination, include a "roadmap" describing all
such changes in the organization of your company. A pamphlet or other
commercial document describing such reorganizations may suffice. As
part of this explanation, show how these changes impact the relevance of
any efforts you identify for past performance evaluation/confidence
assessment. There is no page limitation for this explanation.

4.0 PRICE QUOTE INSTRUCTIONS:
The price portion of the quotation shall be submitted as a separate electronic document from the
management and past performance portions of the quotation.

4.1

4.2

4.3

Pricing Detail: Pricing must include the labor categories and rates to be
used to accomplish the requirements of the PWS through the entire 10-
year ordering period. Labor categories and rates identified in your quote
must be in your GSA schedule or added to your GSA schedule by time of
award, and your GSA schedule must be active at time of award. If your
GSA schedule is set to expire within the total 10-year ordering period,
you must provide labor rates for the remainder of the ordering period
based on approved escalation percentages in your current GSA schedule.

Discounts: The Government is requesting discounts to GSA schedule
rates.

Price Realism: The Government reserves the right, but is not obligated,
to conduct a realism analysis.

5.0 CONTRACT DOCUMENTATION INSTRUCTIONS:
The contract documentation portion of the quote shall be submitted as a separate electronic
document. There is no page limitation for this portion of the quote.

5.1

5.2

GSA Schedule Contract: Schedule contractors shall provide information
as to how they will comply with any potential GSA Schedule contract
period of performance limitations they might have when complying with
FAR 8.405-3(d)(3). This should include information as to the current
validity of the GSA Schedule contract; whether the contract is currently
in the 5-year base period or in one of the 5-year option periods (i.e.
Option 1, 2, or 3) and, if applicable, any actions the schedule contractor
will take to ensure the GSA Schedule contract will be active throughout
the potential 10-year BPA ordering period.

Organizational and Consultant Conflicts of Interest (OCCI): Each
schedule contractor shall specifically identify in its quote whether or not
any potential or actual OCCI, as described FAR 9.5, exists for this
procurement. If the schedule contractor believes that no OCCI exists, the
OCCI response shall set forth sufficient details to support such a position.
If a schedule contractor believes that an actual or perceived OCCI does
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5.3

exist on this procurement, the schedule contractor shall submit an OCCI
plan with the gquote, explaining in detail how the OCCI will be mitigated
and/or avoided.

CTAs: If a CTA is utilized, schedule contractors shall provide the CTA
Agreement with their quote. The Government will review the CTA
Agreement to ensure that it understands the CTA. It is recommended that
CTA Agreements include the Recommended Team Agreement Elements
at the following link: https://www.gsa.gov/buying-selling/purchasing-
programs/gsa-schedules/schedule-features/contractor-team-arrangements.
NOTE: Due to system limitations, GSA is only able to award a task
order to a single contractor. Thus, while a CTA may or may not
choose to appoint a “lead” member for the overall BPA, the CTA
must appoint a “lead” member for each task order for contract
administration, invoicing, and payment purposes. The “lead” does
not need to be the same CTA member for every task order.
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APPENDIX A
PAST PERFORMANCE INFORMATION

Provide the information requested in this form for each contract reference. Provide frank,

concise comments regarding your performance on the contracts you identify. Provide a separate
completed form for each contract/program submitted. Limit the number of references submitted
and the length of each submission to the limitations set forth at paragraph 3.1 of this attachment.

A. Contractor Name (Company/Division):
CAGE Code:
DUNS Number:
(NOTE: If the company or division performing this effort is different than the contractor or the
relevance of this effort to the instant procurement is impacted by any company/corporate
organizational change, note those changes -- refer to paragraph 3.4 of this attachment.

B. Program Title:

C. Contract Specifics:

1. Contracting Agency or Customer
2. Contract Number

3. Contract Type

4. Period of Performance

5. Initial Contract Cost/Price
6. Current/final Contract Cost/Price

7. Annual Contract $ Value

8. If Amounts for 5 and 6 above are different, provide a brief description of the reason

D. Brief Description of Effort:
E. Completion Date:

1. Original date:

2. Current Schedule:

3. Estimate at Completion:
4. How Many Times Changed:
5. Primary Causes of Change:

F. Primary Customer Points of Contact: (For Government contracts, provide current
information on both individuals. For commercial contracts, provide points of contact fulfilling
these same roles.)

1. Program Manager/COR: Name
Office
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Address

Telephone

2. Contracting Officer: Name
Office
Address

Telephone

G. Address any technical/management (or other) area about this contract/program considered
unique.

H. For each of the relevancy areas listed in 1.2.2 of RFQ Attachment 3, illustrate how your
experience on this program applies to that relevancy area.

I. Specify, by name, any key individuals who participated in this program and are proposed to
support the instant procurement. Also, indicate their contractual roles for both procurements.

J. Describe the nature or portion of the work on the proposed effort to be performed by the
business entity being reported here. Also, estimate the percentage of the total proposed effort to
be performed by this entity.
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APPENDIX B
PAST PERFORMANCE QUESTIONNAIRE

SECTION I: CONTRACT IDENTIFICATION

Contractor:

Cage Code of contractor contract was awarded to:

Contract number:
Contract type (e.g., firm fixed price, cost plus, etc.):

Was this a competitively awarded contract? Yes No
Period of performance:
Initial contract cost: $
Current/final contract cost: $

Reasons for differences between initial contract cost and final contract cost:

©COoNo~LNE

10. Description of products/service provided:

11. Geographic description of services under this contract, e.g., local, nationwide, worldwide, other
Commands, etc.:

SECTION Il. EVALUATOR AND AGENCY IDENTIFICATION
A. Agency (customer) name:

B. Evaluator's name and title:
C. Evaluator's phone number and email address:

SECTION Ill. PAST PERFORMANCE QUESTIONS/EVALUATION
(Circle your response, and/or provide written responses, when applicable.)

1. Technical Performance
a. Did the contractor meet the technical requirements of the PWS?

Yes No
If no, please explain:
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b. What was the overall quality of the contractor’s performance?

2. Program Management

a. Did the contractor effectively manage and direct the contract?
Yes No
If no, please explain:

b. Did the contractor maintain good business relations with the agency?

Yes No
If no, please explain:

3. Transition/Phase-In

Did the contractor smoothly transition its resources and personnel?
Yes No
If no, please explain:

4. Employee Staff and Retention

a. Did the contractor recruit, hire, train and retain a qualified workforce with the appropriate
skill levels during the term of the contract, and maintain a low turnover rate?

Yes No
If no, please explain:

b. Did the contractor replace departing personnel with employees of the same quality and
skills and do so with minimal disruption to contract performance?

Yes No
If no, please explain:

5. Cost Performance



ID05190006

Attachment 2

a. Did the contractor effectively forecast, manage and control costs? Did it alert the agency of
unforeseen costs before they occurred?

Yes

No

If no, please explain:

b. Did the contractor meet forecasted costs and perform within contract costs?

Yes

No

If no, please explain:

For question
question:

number 6, please use ONE of the following performance levels to answer the

EXCEPTIONAL (E) (Blue) - During the contract period, contractor
performance meets or met contractual requirements and exceeds or
exceeded many to the Government's benefit. The contractual
performance of the element or sub-element being assessed was
accomplished with few minor problems for which corrective actions
taken by the contractor were highly effective.

VERY GOOD (VG) (Purple) - During the contract period, contractor
performance meets or met contractual requirements and exceeds or
exceeded some to the Government's benefit. The contractual
performance of the element or sub-element being assessed was
accomplished with some minor problems for which corrective
actions taken by the contractor were effective
SATISFACTORY(S) (Green) — During the contract period,
contractor performance meets or met contractual requirements. The
contractual performance of the element or sub-element being
assessed contained some minor problems for which corrective
actions taken by the contractor appear or were satisfactory.

MARGINAL (M) (Yellow) — During the contract period, contractor
performance does not or did not meet some contractual
requirements. The contractual performance of the element or sub-
element being assessed reflects a serious problem for which the
contractor has not yet identified corrective actions. The contractor's
proposed actions appear only marginally effective or were not fully
implemented.

UNSATISFACTORY (U) (Red) — During the contract period,

contractor performance does not or did not meet most contractual
requirements and recovery in a timely manner is not likely. The

10
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contractual performance of the element or sub-element contains

serious problem(s) for which the contractor’s corrective actions

appear or were ineffective.
6. What is your OVERALL level of satisfaction with the contractor’s performance?
Exceptional Very Good Satisfactory Marginal Unsatisfactory

SECTION IV. RETURN OF COMPLETED FORM
Please return your completed form to: Evan Port, evan.port@gsa.gov

11
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APPENDIX C
SAMPLE QUESTIONNAIRE COVER LETTER

LETTERHEAD
(Date)
FOR OFFICIAL USE ONLY

The General Services Administration is in the process of selecting a contractor for the
United States Air Force’s requirement for scientific and technical intelligence support services
(1D05190006). One of the considerations in quote evaluation is the verification of the
contractor's past and present performance on contracts, which reflect the contractor's ability to
perform on the proposed effort. We depend on information received from agencies such as
yours, which have had firsthand experience with a contractor, for the evaluation of the
contractor's performance on those contracts.

Our areas of interest in the contractor are summarized in the enclosed questionnaire. As
discussed in our initial phone contact with your office, our schedule is extremely tight and we
need your written response no later than calendar days after your receipt of this letter.
To assist you in preparing your response and expediting your reply, the questionnaire may be
filled out by hand and emailed to evan.port@gsa.gov

Please contact Evan Port at evan.port@gsa.gov prior to emailing or if you have any
questions. Your completed questionnaire will become a part of the official contract file. Your
help is greatly appreciated and your prompt response will be one of the keys to the successful
and timely completion of this Source Selection.

Signature

1 Atch
Questionnaire

12
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1.0 GENERAL INSTRUCTIONS
Submitting a quote is the contractor’s affirmative statement that they understand all requirements
specified in the Performance Work Statement (PWS) and will meet the performance standards
and requirements therein. The contractor’s quote must be submitted in accordance with and
include all information requested by these instructions. Quotations that are not submitted in
accordance with the RFQ instructions may be excluded from award.

1.1 Electronic Quote Submission: All electronic quotes shall be submitted
via GSA eBuy. In addition, all schedule contractors submitting quotes
shall register in GSA’s electronic acquisition portal, AAS Business
Systems Portal (AASBS Portal) IT-Solutions Shop (ITSS) [web address:
https://portal.fas.gsa.gov/]. Contractors that submit a quote but fail to
properly register in AASBS Portal may be considered as failure to submit
a quote via these instructions and may result in the contractor’s exclusion
from consideration. If registration and/or technical assistance is needed,
please contact the AASBS Portal Help Desk at 1-877-243-2889.

1.2 Hard Copy Quote Submission: Schedule contractors are required to
submit eight (8) hard copies of their quotes in three-ring binders by the
due date in paragraph 1.7 below to the following address. It is preferred
that the entire quote is contained within a single three-ring binder such
that a total of eight (8) binders are submitted.

ATTN: Evan Port
2600 Paramount Place, Suite 180
Fairborn, Ohio 45324

1.3 Assumptions: If terms, conditions, or assumptions are included in a
quotation, the quotation may be excluded on grounds that it failed to
comply with the RFQ’s instructions.

1.4 Quote Validity: All quotations received in response to this RFQ shall
remain valid for at least 240 calendar days past the due date specified in
1.7 below.

15 Exchanges: The Government intends to evaluate quotations and award a
task order without exchanges with schedule contractors. However, the
Government reserves the right to conduct exchanges or seek clarifications
if the contracting officer determines them to be necessary. The
Government further reserves the right to reduce the number of quotations
being competitively considered for award to the greatest number that will
permit efficient competition among the most highly rated quotations.
Schedule contractors will receive written notice if their quotation is
removed from consideration for award.
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1.6

1.7

1.8

1.9

1.10

1.11

Questions: Questions regarding this RFQ must be submitted in writing
via e-mail to Evan Port at evan.port@gsa.gov no later than February 20,
2019. The Government reserves the right to not answer questions
submitted after this time

Due Date: Quotations are due on March 13, 2019 at 2 PM CT. Late
quotes will be processed in accordance with FAR 52.212-1(f).

Number of Awards: The Government anticipates making three awards
resulting from this RFQ. However, the Government reserves the right to
make more or fewer than three awards or to make no awards at all.

Quote Incorporation: Portions of the contractor’s quotation may be
incorporated into the blanket purchase agreement (BPA) award.

Security Classification: Quotes must be unclassified.

Page/Font/File Format: The page format shall have no less than a 1 inch
margin using no smaller than a 10 point font for all text. The
management and past performance portions of the quotation are to be
submitted as a separate Microsoft (MS) Word 2007 or newer files or as
PDF documents. The price quotation is to be submitted as a separate MS
Excel 2007 or newer file. All Adobe PDF documents and MS Word
documents shall be submitted with the ability to highlight and copy the
text/data of the document. Any documents submitted that are protected in
such a way which does not enable the ability to highlight/copy/paste the
text/data will not be accepted. It is the sole responsibility of the schedule
contractor to ensure that the electronic files submitted are virus free and
can be opened and read by the Government. Quotation submissions shall
not be locked, encrypted, or otherwise contain barriers to opening. The
Government is under no obligation to seek clarification regarding
electronic quotation submissions if submissions cannot be opened or
accessed.

2.0 MANAGEMENT QUOTE INSTRUCTIONS:

2.1

Page Limitations: The management portion of the quotation is limited
to a maximum of 35 pages. The following items will not be considered
when calculating page limits: cover page, table of contents, or the
glossary. Page limitations shall not be circumvented by including
inserted text boxes, pop-ups, or hyperlinks to additional information.
Excess pages will not be read or considered in evaluation of the
quotation.
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3.0 PAST PERFORMANCE INSTRUCTIONS:
The past performance portion of the quotation shall be submitted as a separate electronic
document from the management portion of the quotation.

3.1

3.2

3.3

Past Performance Information Sheets: The contractor shall submit
information in accordance with Appendix A - Past Performance
Information Sheet on a minimum of three and a maximum of five recent
contracts that the prime contractor considers most appropriate in
demonstrating its ability to perform this requirement. The Government
will only consider contracts submitted by the prime contractor or
contractors under a Contractor Team Arrangement (CTA). When
forming CTAs, schedule contractors should follow the guidance for
elements of a CTA at the following link: https://www.gsa.gov/buying-
selling/purchasing-programs/gsa-schedules/schedule-features/contractor-
team-arrangements. The Government will not consider contracts
submitted for subcontractors or other contractor team members. The page
limit for the Past Performance Information Sheets is five pages per effort.
The contractor shall include rationale supporting their assertion that the
past performance effort meets the definitions of recent and relevant.

Past Performance Questionnaires: The contractor shall provide the
Appendix B, Past Performance Questionnaire found in this attachment, to
each of the Government customer Points of Contact (POC) identified for
each of the past performance efforts submitted. Appendix C provides a
sample Questionnaire Cover Letter for use when providing the Past
Performance Questionnaires to the Government POCs. Contractors
should request the Government customer POCs complete and e-mail the
questionnaires directly to Evan Port, evan.port@gsa.gov, and shall be
received by the Government by the due date for quotes listed in paragraph
1.7 above. Early submission of the Past Performance Questionnaires is
encouraged. In order to expedite the assessment process, the contractor
may complete Sections | and 11 of the Past Performance Questionnaire for
the convenience of the Government customer POC. The contractor shall
not, however, complete any other section of the Past Performance
Questionnaire. Once the questionnaires are completed by the customer
POCs, the information contained therein shall be considered sensitive and
shall not be released to the contractor.

Organizational Structure Change History: Many companies have
acquired, been acquired by, or otherwise merged with other companies,
and/or reorganized their divisions, business groups, subsidiary
companies, etc. In many cases, these changes have taken place during the
time of performance of relevant past efforts or between conclusion of
recent past efforts and this source selection. As a result, it can be difficult
to determine what past performance is relevant to this procurement. To
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facilitate this relevancy determination, include a "roadmap" describing all
such changes in the organization of your company. A pamphlet or other
commercial document describing such reorganizations may suffice. As
part of this explanation, show how these changes impact the relevance of
any efforts you identify for past performance evaluation/confidence
assessment. There is no page limitation for this explanation.

4.0 PRICE QUOTE INSTRUCTIONS:
The price portion of the quotation shall be submitted as a separate electronic document from the
management and past performance portions of the quotation.

4.1

4.2

4.3

Pricing Detail: Pricing must include the labor categories and rates to be
used to accomplish the requirements of the PWS through the entire 10-
year ordering period. Labor categories and rates identified in your quote
must be in your GSA schedule or added to your GSA schedule by time of
award, and your GSA schedule must be active at time of award. If your
GSA schedule is set to expire within the total 10-year ordering period,
you must provide labor rates for the remainder of the ordering period
based on approved escalation percentages in your current GSA schedule.

Discounts: The Government is requesting discounts to GSA schedule
rates.

Price Realism: The Government reserves the right, but is not obligated,
to conduct a realism analysis.

5.0 CONTRACT DOCUMENTATION INSTRUCTIONS:
The contract documentation portion of the quote shall be submitted as a separate electronic
document. There is no page limitation for this portion of the quote.

5.1

5.2

GSA Schedule Contract: Schedule contractors shall provide information
as to how they will comply with any potential GSA Schedule contract
period of performance limitations they might have when complying with
FAR 8.405-3(d)(3). This should include information as to the current
validity of the GSA Schedule contract; whether the contract is currently
in the 5-year base period or in one of the 5-year option periods (i.e.
Option 1, 2, or 3) and, if applicable, any actions the schedule contractor
will take to ensure the GSA Schedule contract will be active throughout
the potential 10-year BPA ordering period.

Organizational and Consultant Conflicts of Interest (OCCI): Each
schedule contractor shall specifically identify in its quote whether or not
any potential or actual OCCI, as described FAR 9.5, exists for this
procurement. If the schedule contractor believes that no OCCI exists, the
OCCI response shall set forth sufficient details to support such a position.
If a schedule contractor believes that an actual or perceived OCCI does
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5.3

exist on this procurement, the schedule contractor shall submit an OCCI
plan with the gquote, explaining in detail how the OCCI will be mitigated
and/or avoided.

CTAs: If a CTA is utilized, schedule contractors shall provide the CTA
Agreement with their quote. The Government will review the CTA
Agreement to ensure that it understands the CTA. It is recommended that
CTA Agreements include the Recommended Team Agreement Elements
at the following link: https://www.gsa.gov/buying-selling/purchasing-
programs/gsa-schedules/schedule-features/contractor-team-arrangements.
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APPENDIX A
PAST PERFORMANCE INFORMATION

Provide the information requested in this form for each contract reference. Provide frank,

concise comments regarding your performance on the contracts you identify. Provide a separate
completed form for each contract/program submitted. Limit the number of references submitted
and the length of each submission to the limitations set forth at paragraph 3.1 of this attachment.

A. Contractor Name (Company/Division):
CAGE Code:
DUNS Number:
(NOTE: If the company or division performing this effort is different than the contractor or the
relevance of this effort to the instant procurement is impacted by any company/corporate
organizational change, note those changes -- refer to paragraph 3.4 of this attachment.

B. Program Title:

C. Contract Specifics:

1. Contracting Agency or Customer
2. Contract Number

3. Contract Type

4. Period of Performance

5. Initial Contract Cost/Price
6. Current/final Contract Cost/Price

7. Annual Contract $ Value

8. If Amounts for 5 and 6 above are different, provide a brief description of the reason

D. Brief Description of Effort:
E. Completion Date:

1. Original date:

2. Current Schedule:

3. Estimate at Completion:
4. How Many Times Changed:
5. Primary Causes of Change:

F. Primary Customer Points of Contact: (For Government contracts, provide current
information on both individuals. For commercial contracts, provide points of contact fulfilling
these same roles.)

1. Program Manager/COR: Name
Office
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Address

Telephone

2. Contracting Officer: Name
Office
Address

Telephone

G. Address any technical/management (or other) area about this contract/program considered
unique.

H. For each of the relevancy areas listed in 1.2.2 of RFQ Attachment 3, illustrate how your
experience on this program applies to that relevancy area.

I. Specify, by name, any key individuals who participated in this program and are proposed to
support the instant procurement. Also, indicate their contractual roles for both procurements.

J. Describe the nature or portion of the work on the proposed effort to be performed by the
business entity being reported here. Also, estimate the percentage of the total proposed effort to
be performed by this entity.
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APPENDIX B
PAST PERFORMANCE QUESTIONNAIRE

SECTION I: CONTRACT IDENTIFICATION

Contractor:

Cage Code of contractor contract was awarded to:

Contract number:
Contract type (e.g., firm fixed price, cost plus, etc.):

Was this a competitively awarded contract? Yes No
Period of performance:
Initial contract cost: $
Current/final contract cost: $

Reasons for differences between initial contract cost and final contract cost:

©COoNo~LNE

10. Description of products/service provided:

11. Geographic description of services under this contract, e.g., local, nationwide, worldwide, other
Commands, etc.:

SECTION Il. EVALUATOR AND AGENCY IDENTIFICATION
A. Agency (customer) name:

B. Evaluator's name and title:
C. Evaluator's phone number and email address:

SECTION Ill. PAST PERFORMANCE QUESTIONS/EVALUATION
(Circle your response, and/or provide written responses, when applicable.)

1. Technical Performance
a. Did the contractor meet the technical requirements of the PWS?

Yes No
If no, please explain:
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b. What was the overall quality of the contractor’s performance?

2. Program Management

a. Did the contractor effectively manage and direct the contract?
Yes No
If no, please explain:

b. Did the contractor maintain good business relations with the agency?

Yes No
If no, please explain:

3. Transition/Phase-In

Did the contractor smoothly transition its resources and personnel?
Yes No
If no, please explain:

4. Employee Staff and Retention

a. Did the contractor recruit, hire, train and retain a qualified workforce with the appropriate
skill levels during the term of the contract, and maintain a low turnover rate?

Yes No
If no, please explain:

b. Did the contractor replace departing personnel with employees of the same quality and
skills and do so with minimal disruption to contract performance?

Yes No
If no, please explain:

5. Cost Performance
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a. Did the contractor effectively forecast, manage and control costs? Did it alert the agency of
unforeseen costs before they occurred?

Yes

No

If no, please explain:

b. Did the contractor meet forecasted costs and perform within contract costs?

Yes

No

If no, please explain:

For question
question:

number 6, please use ONE of the following performance levels to answer the

EXCEPTIONAL (E) (Blue) - During the contract period, contractor
performance meets or met contractual requirements and exceeds or
exceeded many to the Government's benefit. The contractual
performance of the element or sub-element being assessed was
accomplished with few minor problems for which corrective actions
taken by the contractor were highly effective.

VERY GOOD (VG) (Purple) - During the contract period, contractor
performance meets or met contractual requirements and exceeds or
exceeded some to the Government's benefit. The contractual
performance of the element or sub-element being assessed was
accomplished with some minor problems for which corrective
actions taken by the contractor were effective
SATISFACTORY(S) (Green) — During the contract period,
contractor performance meets or met contractual requirements. The
contractual performance of the element or sub-element being
assessed contained some minor problems for which corrective
actions taken by the contractor appear or were satisfactory.

MARGINAL (M) (Yellow) — During the contract period, contractor
performance does not or did not meet some contractual
requirements. The contractual performance of the element or sub-
element being assessed reflects a serious problem for which the
contractor has not yet identified corrective actions. The contractor's
proposed actions appear only marginally effective or were not fully
implemented.

UNSATISFACTORY (U) (Red) — During the contract period,

contractor performance does not or did not meet most contractual
requirements and recovery in a timely manner is not likely. The

10



ID05190006
Attachment 2

contractual performance of the element or sub-element contains

serious problem(s) for which the contractor’s corrective actions

appear or were ineffective.
6. What is your OVERALL level of satisfaction with the contractor’s performance?
Exceptional Very Good Satisfactory Marginal Unsatisfactory

SECTION IV. RETURN OF COMPLETED FORM
Please return your completed form to: Evan Port, evan.port@gsa.gov

11
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APPENDIX C
SAMPLE QUESTIONNAIRE COVER LETTER

LETTERHEAD
(Date)
FOR OFFICIAL USE ONLY

The General Services Administration is in the process of selecting a contractor for the
United States Air Force’s requirement for scientific and technical intelligence support services
(1D05190006). One of the considerations in quote evaluation is the verification of the
contractor's past and present performance on contracts, which reflect the contractor's ability to
perform on the proposed effort. We depend on information received from agencies such as
yours, which have had firsthand experience with a contractor, for the evaluation of the
contractor's performance on those contracts.

Our areas of interest in the contractor are summarized in the enclosed questionnaire. As
discussed in our initial phone contact with your office, our schedule is extremely tight and we
need your written response no later than calendar days after your receipt of this letter.
To assist you in preparing your response and expediting your reply, the questionnaire may be
filled out by hand and emailed to evan.port@gsa.gov

Please contact Evan Port at evan.port@gsa.gov prior to emailing or if you have any
questions. Your completed questionnaire will become a part of the official contract file. Your
help is greatly appreciated and your prompt response will be one of the keys to the successful
and timely completion of this Source Selection.

Signature

1 Atch
Questionnaire

12
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1.0 BASIS FOR AWARD

Award will be made to the schedule contractor whose quotation represents the best value to the
Government in accordance with a Highest Technically Rated at a Fair and Reasonable Price
evaluation methodology. Under this methodology, the Government will first evaluate and rate
the schedule contractor on the non-price factors and subfactors by allocating points as described
and in the order below. Next, the Government will rank schedule contractors from highest to
lowest number of points. Finally, the Government will assess whether or not the proposed
pricing (labor categories and labor rates) is fair and reasonable. The Government will award to
the schedule contractor(s) who is/are determined to be the highest technically rated at a fair and

reasonable price.

1.1 Management Factor: A maximum of 35 points can be earned for this factor based on
the following subfactors. Failure to obtain at least 15 points for this Factor may
result in exclusion from further consideration.

111

1.1.2

1.13

Subfactor 1, Program Management Plan (Up to 10 points): The
schedule contractor’s Program Management Plan will be evaluated based
on how well it addresses the following:

1.1.1.1 Criteria 1: A description of the management challenges and
problems associated with providing solutions for all PWS task
areas. (Up to 4 points)

1.1.1.2 Criteria 2: Availability of resources, ability to timely deploy
resources, and ability to successfully manage multiple, large
projects simultaneously (Up to 3 points)

1.1.1.3 Criteria 3: Controls to manage subcontractors and team members
to ensure satisfactory performance. (Up to 3 points)

Subfactor 2, Quality Control Plan (Up to 10 points): The schedule
contractor’s Quality Control Plan will be evaluated based how well it
addresses the following:

1.1.2.1 Criteria 1: The description of the inspection system covering all
services. (Up to 3 points)

1.1.2.2 Criteria 2: Identification of the frequency of inspections and the
individuals who will perform inspections. (Up to 3 points)

1.1.2.3 Criteria 3: The description of methods for identifying, correcting,
and preventing defects in quality of service performed. (Up to 4
points)

Subfactor 3, Staffing Plan (Up to 15 points): The schedule contractor’s
Staffing Plan will be evaluated based on how well it addresses the
following:

1.1.3.1 Criteria 1: The schedule contractor’s process, methodologies, and
experience in recruiting, replacing, and retaining employees for
projects of similar size and magnitude. (Up to 5 points)
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1.1.3.2 Criteria 2: The education, experience, special skills, and any
applicable certifications or clearances for the proposed labor
categories. (Up to 5 points)

1.1.3.3 Criteria 3: The number of cleared TS/SCI staff and the schedule
contractor’s ability to obtain TS/SCI eligible staff. (Up to 5 points)

1.2 Past Performance Factor: A maximum of 65 points may be earned for this factor
based on the following.

1.2.1 Recency — To be considered recent, the effort must have been active
within the past 3 years from the date of issuance of this solicitation or, for
ongoing efforts, must have been in place at least 12 months prior to the
initial quote due date.

1.2.2 Relevancy — For each recent past performance reference reviewed, the
relevance of the work performed will be assessed. The past performance
information submission forms and information obtained from other
sources will be used to establish the relevancy of past performance. To be
determined relevant, the effort must include at least one of the following:

- Performing intelligence analysis

- Performing engineering assessments

- Developing assessments, evaluations, and predictions of
capabilities

- Designing and assessing current, developmental, and projected
threat systems

- Providing reports related to worldwide developments

- Writing technical reports

Each effort that is determined to be relevant, up to five total efforts, will
receive a point for each relevancy area covered by that effort, up to a
maximum of 45 total points. The relevancy areas are as follows:

- Relevancy Area 1: Air (PWS 5.1)

- Relevancy Area 2: Cyberspace (PWS 5.2)

- Relevancy Area 3: Space and Counterpace (PWS 5.3)

- Relevancy Area 4: Ballistic Missiles (PWS 5.4)

- Relevancy Area 5: Forces, Technology, and Infrastructure
(PWS 5.5)

- Relevancy Area 6: Open Source Intelligence (PWS 5.6)

- Relevancy Area 7: Human Intelligence (PWS 5.7)

- Relevancy Area 8: Analyst Training (PWS 5.8)

- Relevancy Area 9: SIGINT (PWS 5.9)

1.2.3 Quality — For each recent, relevant effort the Government will assess the
quality of performance for that effort. The Government may consider a
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variety of sources to determine the quality of a contractor’s performance
including: past performance questionnaire responses, the Past Performance
Information Retrieval System, and/or communication with past
performance reference points of contact. The Government will assign an
overall rating for quality of performance and corresponding number of
points for each effort, up to a maximum of 20 points total:

Exceptional — 4 points
Very Good — 3 points
Satisfactory — 2 points
Marginal — 1 point
Unsatisfactory — 0 points

1.3 Price Factor: Price quotations (labor categories and labor rates) will be evaluated to
determine if they are fair and reasonable. The Government anticipates using one or
more of the techniques described in FAR 15.404-1(b)(2).
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PROVISIONS

FAR 52.217-5, Evaluation of Options (Jul 1990)

DFARS 252.203-7005, Representation Relating to Compensation of Former DoD Officials (Nov

2011)

DFARS 252.204-7008, Compliance with Safeguarding Covered Defense Information Controls

(Oct 2016)

DFARS 252.215-7008, Only One Offer (Oct 2013)

DFARS 252.225-7050, Disclosure of Ownership or Control by the Government of a Country that
is a State Sponsor of Terrorism (Jan 2018)

FULL TEXT PROVISIONS
FAR 52.252-1, Solicitation Provisions Incorporated by Reference (Feb 1998)

This solicitation incorporates one or more solicitation provisions by reference, with the same
force and effect as if they were given in full text. Upon request, the Contracting Officer will
make their full text available. The offeror is cautioned that the listed provisions may include
blocks that must be completed by the offeror and submitted with its quotation or offer. In lieu of
submitting the full text of those provisions, the offeror may identify the provision by paragraph
identifier and provide the appropriate information with its quotation or offer. Also, the full text
of a solicitation provision may be accessed electronically at this/these address(es):
https://www.acquisition.gov

DFARS 252.247-7022, Representation of Extent of Transportation by Sea (Aug 1992)

(a) The Offeror shall indicate by checking the appropriate blank in paragraph (b) of this
provision whether transportation of supplies by sea is anticipated under the resultant contract.
The term “supplies” is defined in the Transportation of Supplies by Sea clause of this
solicitation.

(b) Representation. The Offeror represents that it—

Does anticipate that supplies will be transported by sea in the performance of any
contract or subcontract resulting from this solicitation.

Does not anticipate that supplies will be transported by sea in the performance of any
contract or subcontract resulting from this solicitation.

(c) Any contract resulting from this solicitation will include the Transportation of Supplies by
Sea clause. If the Offeror represents that it will not use ocean transportation, the resulting
contract will also include the Defense FAR Supplement clause at 252.247-7024, Notification of
Transportation of Supplies by Sea.

(end of provisions)
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CLAUSES

FAR 52.232-33, Payment by Electronic Funds Transfer — System for Award Management (Jul

2013)

DFARS 252.201-7000, Contracting Officer's Representative (Dec 1991)

DFARS 252.203-7000, Requirements Relating to Compensation of Former DoD Officials (Sep

2011)

DFARS 252.203-7001, Prohibition on Persons Convicted of Fraud or Other Defense-Contract-
Related Felonies (Dec 2008)

DFARS 252.203-7002, Requirement to Inform Employees of Whistleblower Rights (Sep 2013)

DFARS 252.203-7003, Agency Office of the Inspector General (Dec 2012)

DFARS 252.203-7004, Display of Hotline Posters (Oct 2016)

DFARS 252.204-7000, Disclosure of Information (Oct 2016)

DFARS 252.204-7002, Payment for Subline Items Not Separately Priced (Dec 1991)

DFARS 252.204-7003, Control of Government Personnel Work Product (Apr 1992)

DFARS 252.204-7005, Oral Attestation of Security Responsibilities (Nov 2001)

DFARS 252.204-7009, Limitations on the Use and Disclosure of Third-Party Contractor
Reported Cyber Incident Information (Oct 2016)

DFARS 252.204-7012, Safeguarding Covered Defense Information and Cyber Incident
Reporting (Oct 2016)

DFARS 252.204-7015, Disclosure of Information to Litigation Support Contractors (May 2015)

DFARS 252.205-7000, Provision of Information to Cooperative Agreement Holders (Dec 1991)

DFARS 252.209-7004, Subcontracting with Firms that are Owned or Controlled by the
Government of a Country that is a State Sponsor of Terrorism (Oct 2015)

DFARS 252.211-7007, Reporting of Government-Furnished Property (Aug 2012)

DFARS 252.223-7006, Prohibition on Storage and Disposal of Toxic and Hazardous Materials

(Sept 2014)

DFARS 252.223-7008, Prohibition of Hexavalent Chromium (Jun 2013)

DFARS 252.225-7012, Preference for Certain Domestic Commaodities (Dec 2017)

DFARS 252.225-7031, Secondary Arab Boycott of Israel (Jun 2005)

DFARS 252.225-7048, Export Controlled Items (Jun 2013)

DFARS 252.226-7001, Utilization of Indian Organizations, Indian-Owned Economic Enterprises
and Native Hawaiian Small Business Concerns (Sep 2004)

DFARS 252.232-7003, Electronic Submission of Payment Requests and Receiving Reports

(June 2012)

DFARS 252.232-7010, Levies on Contract Payments (Dec 2006)

DFARS 252.237-7010, Prohibition on Interrogation of Detainees by Contractor Personnel (Jun

2013)

DFARS 252.237-7023, Continuation of Essential Contractor Services (Oct 2010)

DFARS 252.239-7000, Protection Against Compromising Emanations (Jun 2004)

DFARS 252.239-7001, Information Assurance Contractor Training and Certification (Jan 2008)

DFARS 252.239-7010, Cloud Computing Services (Oct 2016)

DFARS 252.241-7001, Government Access (Dec 1991)

DFARS 252.243-7001, Pricing of Contract Modifications (Dec 1991)

DFARS 252.243-7002, Requests for Equitable Adjustment (Dec 2012)

DFARS 252.244-7000, Subcontracts for Commercial Items (Jun 2013)
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DFARS 252.245-7001, Tagging, Labeling, and Marking of Government-Furnished Property
(Apr 2012)

DFARS 252.245-7002, Reporting Loss of Government Property (Dec 2017)

DFARS 252.245-7003, Contractor Property Management System Administration (Apr 2012)
DFARS 252.245-7004, Reporting, Reutilization, and Disposal (Dec 2017)

DFARS 252.246-7000, Material Inspection and Receiving Report (Mar 2008)

DFARS 252.247-7023, Transportation of Supplies by Sea — Basic (Apr 2014)

FULL TEXT CLAUSES
FAR 52.217-9, Option to Extend the Term of the Contract (Mar 2000)

(a) The Government may extend the term of this contract by written notice to the Contractor
prior to expiration of the contract; provided that the Government gives the Contractor a
preliminary written notice of its intent to extend at least 30 days before the contract expires. The
preliminary notice does not commit the Government to an extension.

(b) If the Government exercises this option, the extended contract shall be considered to include
this option clause.

(c) The total duration of this contract, including the exercise of any options under this clause,
shall not exceed 120 months.

FAR 52.252-2 Clauses Incorporated by Reference (Feb 1998)

This contract incorporates one or more clauses by reference, with the same force and effect as if
they were given in full text. Upon request, the Contracting Officer will make their full text
available. Also, the full text of a clause may be accessed electronically at this/these address(es):
https://www.acquisition.gov.

GSA Special Clause — Payment Instructions

THE FOLLOWING PROCEDURES MUST BE FOLLOWED TO ENSURE TIMELY
PAYMENT:

The contractor shall provide a monthly invoice to be submitted simultaneously with the monthly
status report no later than the 10" work day of the month following the monthly reporting period.
The monthly reporting period shall be based on the calendar month. The contractor invoice shall
have separate line items for monthly labor and travel (if utilized).

The contractor shall submit the invoices and supporting documents, through ITSS
simultaneously with the monthly status report (as an acceptance item) to allow the client and the
Contracting Officer Representative (COR) to electronically accept and certify services received
by the client representative. The contractor is authorized to invoice only for the services and
travel ordered by GSA and provided in direct support of the client’s project requirements. For


http://farsite.hill.af.mil/reghtml/regs/far2afmcfars/fardfars/far/52_215.htm#P1096_190601
https://www.acquisition.gov/
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technical questions regarding ITSS, please contact the ITSS Help Desk at 1-877-243-2889. For
issues concerning payments contact GSA Ft. Worth at 1-817-978-2408.
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General Services Administration

Blanket Purchase Agreement

FOR

MEGASTAR

A procurement by the
U.S. General Services Administration on behalf of the

National Air and Space Intelligence Center (NASIC)
Wright-Patterson Air Force Base, Ohio

Solicitation Number: 1D05190006
Blanket Purchase Agreement Number: TBD

This BPA is awarded in compliance with The Federal Acquisition Regulation,
Subpart 8.405-3, under the Professional Services Schedule 00CORP
Special Item Numbers (SINs) 871-1 Strategic Planning for Technology Program/Activities, 871-2
Concept Development and Requirement Analysis, 871-3 System Design, Engineering, and
Integration, and 871-4 Test and Evaluation

NAICS 541330 Engineering Services
Product Service Code (PSC) R425 Engineering and Technical Services
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1. Basis of Agreement

This Blanket Purchase Agreement is established under the GSA Professional Services Schedule (PSS),
Special Item Numbers (SINs) 871-1, 871-2, 871-3, and 871-4, Schedule Contract Number TBD. Unless
otherwise stated, the terms and conditions of this PSS Schedule solicitation and contract apply to this
agreement and all orders placed hereunder.

2. Description of Agreement

The Contractor agrees to furnish the services described in the MEGASTAR Performance Work Statement
(PWS), attached as BPA Attachment 1, if and when ordered by the Contracting Officer or an authorized
representative, during the specified term of this agreement. The Scope of Work shall be as described in
the MEGASTAR PWS and further defined within each order PWS.

3. Term of Agreement

This agreement is effective for a five year basic ordering period, with five, one-year optional ordering
periods, for a total potential duration of ten (10) years from the date of award. Orders issued against this
BPA will be established with their own period of performance which may include options. If the period
of performance of this agreement is limited due to the expiration of PSS contract upon which this BPA is
based, the original period of performance may be reinstated upon execution of an extension or
replacement of that PSS contract.

4. Order Types and Locations

While firm-fixed price orders are preferred, GSA may place orders in any format permissible under the
Contractor's Schedule contract. GSA will place orders based on the individual requirements of the client.
In the event that other direct costs are identified for a specific order, the regulation and limitations at FAR
8.402(f) apply. Work will primarily be accomplished at Wright-Patterson Air Force Base, Ohio.
Additional Temporary Duty (TDY) locations may be assigned as necessary. Any and all work performed
off-site at the contractor’s site shall be authorized by the Government.

5. Quote Incorporated By Reference

The contractor’s quote is incorporated by reference into this BPA (BPA Attachment 2). By signing this
BPA, the schedule contractor agrees that no exceptions in their quote will have any force or affect unless
specifically noted in this document.

6. Estimated Ceiling and Government’s Obligation

The total estimated dollar value for the combined total of all task orders issued from all BPAs is
$997,000,000. The Government is obligated only to the extent of authorized purchases actually made
under this agreement on individual BPA Orders.

7. Pricing

Orders awarded under this BPA shall be based on labor categories and rates set forth in the BPA Schedule
of Prices (BPA Attachment 3). The contractor shall be encouraged to offer additional quantity discounts
in BPA Order proposals commensurate with the size of the order. In no case shall proposed BPA Order
rates exceed those established in this BPA. Any purchase of services made pursuant to this agreement
will be based on written quotations submitted in response to (1) a Request for Quotations, (2) ITSS
Requests for Quote, or (3) an oral request made by telephone or in person by an authorized Government
representative at the time the Governments need for the item(s) or services arises. The Contractor agrees
that the prices quoted to the Government will be as low, or lower than, those charged to the Suppliers
most favored customer for comparable quantities under similar terms and conditions, in addition to any
discounts for prompt payment.

Prices in this BPA shall be equivalent to or less than those offered by the Contractor on its PSS contract*.
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If lower prices are subsequently negotiated on the Contractors PSS contract or subsequent follow-on
contract, the Contractor agrees to a reduction in the prices stated in this BPA to make them equal to or
lower than the newly negotiated PSS contract prices. This stipulation is necessary because the
government cannot place orders using prices that are higher than those in the Federal Supply Schedule
contract upon which this BPA is based. No upward adjustment in BPA prices will be authorized, paid, or
reimbursed if higher prices are subsequently negotiated on the Contractors PSS contract or follow-on
contract.

*NOTE: However, nominal cost-of-living price increases (consistent with those found in the Contractors
current PSS contract), included in the Contractors original BPA quote will be honored for periods of
performance included in this BPA that extend beyond the term of the Contractors current Federal Supply
Schedule contract.

8. Ordering Procedures

Ordering Procedures — Individual Order Requests for Quotes (TO RFQs) will be issued to all
MEGASTAR BPA holders for specific requirements as the need arises, unless adequate documentation
substantiating exclusion from fair opportunity is provided. TO RFQs will be issued in ITSS. Each TO
RFQ will include a customized PWS and projected Labor Categories, rates and hours estimated. Using
this PWS, the schedule contractor and Government will attempt to negotiate Firm Fixed Price for the
PWS to include deliverables, milestones and payment schedule. If the TO requirement cannot be defined
and/or amiably negotiated, the Government reserves the right to place the order as a Time and Materials
(T&M) order, providing all official approvals are documented. BPA holders shall upload their quotes for
each order into ITSS by the due date. The Government will review the quotes and may require further
negotiation. All orders will be issued in writing via ITSS. Any properly warranted GSA Region 5
Contracting Officer may place orders under this BPA.

9. Exceptions to Fair Opportunity

Issuing a RFQ to one BPA holder may be more appropriate for some services rather than a competitive
RFQ issued to all BPA holders. If justified and approved, the limited sources justification will be
prepared IAW FAR 8.405-6 and provided to the other BPA holder(s).

10. Disputes

Disputes - In order to maintain its business relationships with industry and avoid costly litigation,
GSA/NASIC is committed to promoting the use of Alternate Dispute Resolution (ADR) techniques,
especially mediation. ADR is a voluntary process whereby a neutral third party assists the parties in
resolving a dispute. NASIC invites vendors to participate in using their best efforts to resolve any pre-
award or post award dispute that may arise from this request to establish a BPA, and any subsequent
award, without litigation. If unassisted negotiations are unsuccessful, the parties agree to use ADR
techniques in an attempt to resolve disputes. Likewise, the parties agree that formal protest procedures or
litigation will only be considered as a last resort, such as when ADR is unsuccessful or when ADR has
been documented to be inappropriate for resolving the dispute. If the ADR is not successful, the parties
retain their existing rights.

11. Contract Clauses
The following clauses apply to this BPA and are incorporated by reference into all Orders placed against
this BPA:

FAR 52.232-33, Payment by Electronic Funds Transfer — System for Award Management (Jul 2013)
DFARS 252.201-7000, Contracting Officer's Representative (Dec 1991)

DFARS 252.203-7000, Requirements Relating to Compensation of Former DoD Officials (Sep 2011)
DFARS 252.203-7001, Prohibition on Persons Convicted of Fraud or Other Defense-Contract-
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Related Felonies (Dec 2008)

DFARS 252.203-7002, Requirement to Inform Employees of Whistleblower Rights (Sep 2013)

DFARS 252.203-7003, Agency Office of the Inspector General (Dec 2012)

DFARS 252.203-7004, Display of Hotline Posters (Oct 2016)

DFARS 252.204-7000, Disclosure of Information (Oct 2016)

DFARS 252.204-7002, Payment for Subline Items Not Separately Priced (Dec 1991)

DFARS 252.204-7003, Control of Government Personnel Work Product (Apr 1992)

DFARS 252.204-7005, Oral Attestation of Security Responsibilities (Nov 2001)

DFARS 252.204-7009, Limitations on the Use and Disclosure of Third-Party Contractor
Reported Cyber Incident Information (Oct 2016)

DFARS 252.204-7012, Safeguarding Covered Defense Information and Cyber Incident
Reporting (Oct 2016)

DFARS 252.204-7015, Disclosure of Information to Litigation Support Contractors (May 2015)

DFARS 252.205-7000, Provision of Information to Cooperative Agreement Holders (Dec 1991)

DFARS 252.209-7004, Subcontracting with Firms that are Owned or Controlled by the
Government of a Country that is a State Sponsor of Terrorism (Oct 2015)

DFARS 252.211-7007, Reporting of Government-Furnished Property (Aug 2012)

DFARS 252.223-7006, Prohibition on Storage and Disposal of Toxic and Hazardous Materials (Sept

2014)

DFARS 252.223-7008, Prohibition of Hexavalent Chromium (Jun 2013)

DFARS 252.225-7012, Preference for Certain Domestic Commodities (Dec 2017)

DFARS 252.225-7031, Secondary Arab Boycott of Israel (Jun 2005)

DFARS 252.225-7048, Export Controlled Items (Jun 2013)

DFARS 252.226-7001, Utilization of Indian Organizations, Indian-Owned Economic Enterprises
and Native Hawaiian Small Business Concerns (Sep 2004)

DFARS 252.232-7003, Electronic Submission of Payment Requests and Receiving Reports (June 2012)

DFARS 252.232-7010, Levies on Contract Payments (Dec 2006)

DFARS 252.237-7010, Prohibition on Interrogation of Detainees by Contractor Personnel (Jun 2013)

DFARS 252.237-7023, Continuation of Essential Contractor Services (Oct 2010)

DFARS 252.239-7000, Protection Against Compromising Emanations (Jun 2004)

DFARS 252.239-7001, Information Assurance Contractor Training and Certification (Jan 2008)

DFARS 252.239-7010, Cloud Computing Services (Oct 2016)

DFARS 252.241-7001, Government Access (Dec 1991)

DFARS 252.243-7001, Pricing of Contract Modifications (Dec 1991)

DFARS 252.243-7002, Requests for Equitable Adjustment (Dec 2012)

DFARS 252.244-7000, Subcontracts for Commercial Items (Jun 2013)

DFARS 252.245-7001, Tagging, Labeling, and Marking of Government-Furnished Property (Apr 2012)

DFARS 252.245-7002, Reporting Loss of Government Property (Dec 2017)

DFARS 252.245-7003, Contractor Property Management System Administration (Apr 2012)

DFARS 252.245-7004, Reporting, Reutilization, and Disposal (Dec 2017)

DFARS 252.246-7000, Material Inspection and Receiving Report (Mar 2008)

DFARS 252.247-7023, Transportation of Supplies by Sea — Basic (Apr 2014)

The following clauses apply to this BPA and are incorporated by full text into all Orders placed against
this BPA:

FAR 52.217-9, Option to Extend the Term of the Contract (Mar 2000)
(a) The Government may extend the term of this contract by written notice to the Contractor prior to

expiration of the contract; provided that the Government gives the Contractor a preliminary written notice
of its intent to extend at least 30 days before the contract expires. The preliminary notice does not
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commit the Government to an extension.

(b) If the Government exercises this option, the extended contract shall be considered to include this
option clause.

(c) The total duration of this contract, including the exercise of any options under this clause, shall not
exceed 120 months.

FAR 52.252-2 Clauses Incorporated by Reference (Feb 1998)

This contract incorporates one or more clauses by reference, with the same force and effect as if they
were given in full text. Upon request, the Contracting Officer will make their full text available. Also, the
full text of a clause may be accessed electronically at this/these address(es): https://www.acquisition.gov.

GSA Special Clause — Payment Instructions

THE FOLLOWING PROCEDURES MUST BE FOLLOWED TO ENSURE TIMELY PAYMENT:

The contractor shall provide a monthly invoice to be submitted simultaneously with the monthly status
report no later than the 10th work day of the month following the monthly reporting period. The monthly
reporting period shall be based on the calendar month. The contractor invoice shall have separate line
items for monthly labor and travel (if utilized).

The contractor shall submit the invoices and supporting documents, through ITSS simultaneously with
the monthly status report (as an acceptance item) to allow the client and the Contracting Officer
Representative (COR) to electronically accept and certify services received by the client representative.
The contractor is authorized to invoice only for the services and travel ordered by GSA and provided in
direct support of the client’s project requirements. For technical questions regarding ITSS, please contact
the ITSS Help Desk at 1-877-243-2889. For issues concerning payments contact GSA Ft. Worth at 1-
817-978-2408.

12. Terms and Conditions

The terms and conditions included in this agreement apply to all purchases made pursuant to this
agreement. In the event of an inconsistency between the provisions of this agreement and the supplier's
invoice, the provisions of this agreement will take precedence.

13. Attachments
The following attachments are part of this BPA with the same force and effect as if included in this BPA
document:

Attachment 1 — MEGASTAR Performance Work Statement
Attachment 2 — Contractor Quote
Attachment 3 — BPA Schedule of Prices

14. Agreement of the Parties

The Contractor hereby submits for Government acceptance this agreement, including its terms,
conditions, and clauses, by signing and returning a copy with the quote for acceptance by the
Government.

SIGNATURE DATE:



Printed Name:

Title:

Contractor Address:

Contractor Phone:
Contractor E-mail:
GSA Schedule:
Tax ID Number:

Government Acceptance:

EVAN W. PORT
Contracting Officer

DATE:
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Federal Acquisition Service
Great Lakes Region

GSA

MEMORANDUM FOR: GSA Professional Services Schedule Contractors

January 22, 2019

FROM: GSA/FAS/5QZAB
1734 Corporate Crossing, Suite 2
O’Fallon, IL 62269-3734

SUBJECT: Request for Quotation (RFQ) 1D05190006, National Air and Space Intelligence
Center (NASIC) MEGASTAR Blanket Purchase Agreement (BPA)

1. This RFQ is to establish a multiple-award BPA for NASIC scientific and technical
intelligence support services. Specific services to be provided are detailed in Attachment 1 —
Performance Work Statement (PWS). It is anticipated that the ordering period will consist of
a five year base period followed by a five, one-year option periods beginning October 1,
2019 through September 30, 2029. The total ceiling of the BPA is $997M.

2. Inresponse to this RFQ, schedule contractors shall provide a quote in accordance with
Attachment 2 - Quote Submission Instructions. The Government’s evaluation process,
inclusive of evaluation factors, is described in Attachment 3 — Basis for Task Order Award.
Provisions and clauses applicable to the BPA are listed (by reference or full text) in
Attachment 4 — Provisions and Clauses. BPA Terms and Conditions are included in
Attachment 5.

3. This RFQ is not authorization to begin performance, and in no way obligates the Government
for any costs incurred by the contractor for this requirement. The Government reserves the
right not to award a BPA in response to this RFQ. Prior to commencement of any activities
associated with performance of this requirement, the Government will issue a written
directive or contractual document signed by the Contracting Officer.

EVAN W. PORT
Contracting Officer

Attachments:

PWS

Quote Submission Instructions

Basis for Task Order Award

Applicable Provisions/Clauses

BPA

agrownE

1D05190006
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